


 

Proposal 
 2021 Pavement Rehabilitation and Drainage Improvement Project  

2  

 

 

Table of Contents 
NOTICE TO BIDDERS .................................................................................................................................. 7 

PROPOSAL REQUIREMENTS .................................................................................................................... 9 

PROPOSAL TO THE CITY COUNCIL ........................................................................................................ 10 

LIST OF SUBCONTRACTORS .................................................................................................................. 15 

ADDENDA ACKNOWLEDGMENT AND INFORMATION .......................................................................... 16 
PRINCIPAL PERSONS WITH INTEREST IN PROPOSAL ........................................................................ 16 

EXPERIENCE AND FINANCIAL QUALIFICATIONS ................................................................................. 16 

PUBLIC CONTRACT CODE ....................................................................................................................... 18 

BID BOND ................................................................................................................................................... 22 

CONTRACT ................................................................................................................................................ 25 

GENERAL LIABILITY ENDORSEMENT .................................................................................................... 28 
AUTOMOBILE LIABILITY ENDORSEMENT .............................................................................................. 30 

WORKERS COMPENSATION/EMPLOYEES LIABILITY ENDORSEMENT ............................................. 32 

CERTIFICATE OF INSURANCE ................................................................................................................ 33 

PERFORMANCE BOND ............................................................................................................................. 35 

PAYMENT BOND ....................................................................................................................................... 38 
ESCROW FOR SECURITY DEPOSIT ....................................................................................................... 41 

MAINTENANCE BOND ............................................................................................................................... 44 

SPECIAL PROVISIONS .............................................................................................................................. 47 

PART 1 - GENERAL PROVISIONS ............................................................................................................ 47 

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS AND SYMBOLS .............................................. 47 

1-1         DEFINITIONS ........................................................................................................................... 47 
1-2         ABBREVIATIONS ..................................................................................................................... 48 

SECTION 2 - PROPOSAL REQUIREMENTS AND CONDITIONS............................................................ 49 

2-1     GENERAL ..................................................................................................................................... 49 

SECTION 3 - AWARD AND EXECUTION OF CONTRACT ....................................................................... 50 

SECTION 4 - SCOPE AND CONTROL OF THE WORK ........................................................................... 51 

4-1         SUBCONTRACTS .................................................................................................................... 51 
4-2         CONTRACT BONDS ................................................................................................................ 51 
4-3         PLANS AND SPECIFICATIONS .............................................................................................. 52 
4-4       SHOP DRAWINGS AND SUBMITTALS ..................................................................................... 53 
4-5 WORK TO BE DONE .................................................................................................................. 53 

SECTION 5 - CHANGES IN WORK ........................................................................................................... 54 

5-1         CHANGES INITIATED BY THE TOWN .................................................................................... 54 
5-2         EXTRA WORK .......................................................................................................................... 54 



 

Proposal 
 2021 Pavement Rehabilitation and Drainage Improvement Project  

3  

 

5-2.1      GENERAL ................................................................................................................................. 54 
5-2.2      PAYMENT ................................................................................................................................. 54 
5-2.2.1   FORCE ACCOUNT PAYMENT ................................................................................................ 54 
5-2.2.2   BASIS FOR ESTABLISHING COSTS ...................................................................................... 54 
5-2.2.3   MARKUP ................................................................................................................................... 55 
5-3         RESOLUTION OF CONSTRUCTION CLAIMS ........................................................................ 56 

SECTION 6 - CONTROL OF MATERIALS ................................................................................................. 63 

SECTION 7 - UTILITIES ............................................................................................................................. 64 

SECTION 8 - PROSECUTION, PROGRESS AND ACCEPTANCE OF THE WORK ................................ 65 
8-1         CONSTRUCTION, SCHEDULE AND COMMENCEMENT OF WORK.................................... 65 
8-2         WRITTEN NOTICE AND REPORT .......................................................................................... 65 
8-3         WORKING DAY ........................................................................................................................ 65 
8-4         COMPLETION AND ACCEPTANCE ........................................................................................ 66 
8-5         LIQUIDATED DAMAGES ......................................................................................................... 66 
8-6         USE OF IMPROVEMENT DURING CONSTRUCTION ........................................................... 66 

SECTION 9 - RESPONSIBILITIES OF THE CONTRACTOR .................................................................... 67 

9-0.1     LABOR NONDISCRIMINATION. ............................................................................................... 67 
9-0.2     PREVAILING WAGE. ................................................................................................................ 67 
9-0.3     REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES ............................................. 67 
9-0.4     SUBCONTRACTING ................................................................................................................. 67 
9-0.5     PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS ................................................. 67 
9-0.6     PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS ............................... 68 
9-1        LAWS ......................................................................................................................................... 68 
9-1.1     PAYROLL RECORDS ............................................................................................................... 68 
9-1.2     LIABILITY INSURANCE ............................................................................................................ 70 
9-1.3     HOLD HARMLESS AND RESPONSIBILITY OF CONTRACTOR ............................................ 71 
9-1.4      RESPONSIBILITY FOR DAMAGE ........................................................................................... 72 
9-1.5      FAILURE TO MAINTAIN INSURANCE .................................................................................... 72 
9-1.6      REGISTRATION OF CONTRACTORS .................................................................................... 72 
9-2         PERMITS .................................................................................................................................. 73 
9-3         THE CONTRACTOR'S REPRESENTATIVE ............................................................................ 73 
9-3.1      INDEPENDENT CONTRACTOR .............................................................................................. 73 
9-3.2      CONTRACTOR NOT AGENT................................................................................................... 73 
9-3.3      ASSIGNMENT PROHIBITED ................................................................................................... 73 
9-4         PROJECT SITE MAINTENANCE ............................................................................................. 73 
9-4.1      SOUND CONTROL REQUIREMENTS .................................................................................... 73 
9-4.2      CLEAN UP AND DUST CONTROL .......................................................................................... 74 
9-5         PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS ................................ 74 
9-6         PUBLIC CONVENIENCE AND SAFETY .................................................................................. 74 
9-6.1      TRAFFIC AND ACCESS .......................................................................................................... 74 
9-6.2      STREET CLOSURES, DETOURS, BARRICADES .................................................................. 74 
9-6.3      PUBLIC SAFETY ...................................................................................................................... 75 
9-6.3.1   SAFETY ORDERS .................................................................................................................... 75 
9-7         ANTITRUST CLAIMS ............................................................................................................... 76 



 

Proposal 
 2021 Pavement Rehabilitation and Drainage Improvement Project  

4  

 

SECTION 10 - FACILITIES FOR AGENCY PERSONNEL ........................................................................ 77 

SECTION 11 - MEASUREMENT AND PAYMENT ..................................................................................... 78 

11-1        PAYMENTS ............................................................................................................................. 78 
11-1.1     WORK NOT ITEMIZED IN THE CONTRACT PRICE SCHEDULE......................................... 78 
11-1.2     RELEASE OF RETENTION..................................................................................................... 78 
11-1.3     PARTIAL AND FINAL PAYMENT ............................................................................................ 78 
11-1.4     MOBILIZATION ........................................................................................................................ 78 

SECTION 12 – APPROXIMATE QUANTITY (BASE BID) .......................................................................... 79 

SECTION 12 – APPROXIMATE QUANTITY (ALTERNATE BID) .............................................................. 85 
SECTION 13 & 14 (BLANK)........................................................................................................................ 86 

PART 2 - CONSTRUCTION METHODS & MATERIALS ........................................................................... 87 

SECTION 15 - GENERAL REQUIREMENTS ............................................................................................. 87 

15-1         SCOPE OF WORK ................................................................................................................. 87 
15-2         PUBLIC RELATIONS .............................................................................................................. 87 
15-3         PROTECTION OF UTILITIES ................................................................................................ 87 
15-4         PERMITS AND LICENSES..................................................................................................... 87 
15-5         EXISTING IMPROVEMENTS ................................................................................................. 88 
15-6         DUST CONTROL .................................................................................................................... 88 
15-7         PUBLIC CONVENIENCE AND SAFETY ................................................................................ 88 
15-7.1      TRAFFIC CONTROL AND CONSTRUCTION AREA SIGNS ................................................ 88 
15-7.1.1   GENERAL ............................................................................................................................... 88 
15-7.1.2   CONSTRUCTION AREA SIGNS ............................................................................................ 89 
15-7.2      MEASUREMENT AND PAYMENT ......................................................................................... 89 
15-8         NOTIFICATION ....................................................................................................................... 89 
15-9         CONVEYANCE AND STORAGE ........................................................................................... 90 
15-10       EXCESS MATERIAL .............................................................................................................. 90 
15-11       POLLUTION CONTROL ......................................................................................................... 90 
15-12       STAKING ................................................................................................................................ 90 
15-13       SCHEDULING OF WORK ...................................................................................................... 90 
15-14       RECORD DRAWING .............................................................................................................. 90 
15-15       SUBSTITUTION FOR MATERIALS SPECIFIED ................................................................... 91 
15-16       INQUIRIES DURING BID PERIOD ........................................................................................ 91 
15-17       POSTING NOTICE AND NOTIFICATION TO RESIDENTS .................................................. 91 
15-18       CONSTRUCTION UTILITIES ................................................................................................. 92 
15-19       SUBMITTALS ......................................................................................................................... 92 

SECTION 16 - SITE-WORK........................................................................................................................ 93 

16-1         SITE PREPARATION ............................................................................................................. 93 
16-1.1      SCOPE OF WORK ................................................................................................................. 93 
16-2         LIMITS OF CLEARING ........................................................................................................... 93 
16-3         CLEARING OPERATIONS ..................................................................................................... 93 
16-4         REMOVE EXISTING CONCRETE ......................................................................................... 93 
16-5         REMOVE EXISTING ASPHALT PAVEMENT ........................................................................ 94 
16-6         TREE ROOTS PRUNING ....................................................................................................... 94 



 

Proposal 
 2021 Pavement Rehabilitation and Drainage Improvement Project  

5  

 

16-7         MEASUREMENT AND PAYMENT ......................................................................................... 94 

SECTION 17 - EARTHWORK..................................................................................................................... 95 

17-1         SCOPE OF WORK ................................................................................................................. 95 
17-2         SOIL CONDITIONS ................................................................................................................ 95 
17-3         UNCLASSIFIED EXCAVATION ............................................................................................. 95 
17-4         COMPACTION ........................................................................................................................ 95 
17-5         CARE OF EXISTING STRUCTURES AND UTILITIES .......................................................... 95 
17-6         PROTECTION OF TREES, SHRUBS AND LAWNS .............................................................. 96 
17-7         MAINTAINING DRAINAGE..................................................................................................... 96 
17-8         SEASONAL LIMITS ................................................................................................................ 96 
17-9         CONTROL OF WATER .......................................................................................................... 96 
17-10       DISPOSAL OF EXCESS EXCAVATED MATERIAL .............................................................. 96 
17-10.1    NATIVE MATERIAL FOR TOPSOIL ....................................................................................... 96 
17-11       POTHOLING ........................................................................................................................... 96 

SECTION 18 - BLANK ................................................................................................................................ 98 
SECTION 19 - ASPHALT CONCRETE PAVEMENT AND RESURFACING WORK ................................. 99 

19-2.1      SCOPE OF WORK ................................................................................................................. 99 
19-2.2      MATERIAL .............................................................................................................................. 99 
19-2.2.1   AGGREGATE BASE ............................................................................................................... 99 
19-2.2.2   ASPHALT CONCRETE .......................................................................................................... 99 
19-2.2.3   PRIME COAT .......................................................................................................................... 99 
19-2.4      TACK COAT ........................................................................................................................... 99 
19-3         ASPHALT CONCRETE PAVEMENT PREPARATION AND RESURFACING ...................... 99 
19-3.1      STREET PAVEMENT SECTION REPAIRS & FULL DEPTH AC INSTALLATION .............. 100 
19-3.1.1   MEASUREMENT AND PAYMENT ....................................................................................... 100 
19-3.2 CONSTRUCT ASPHALT CONCRETE DIKE – TYPE F ....................................................... 101 
19-3.3      STREET PAVEMENT OVERLAY ......................................................................................... 101 
19-3.3.1   DISTRIBUTION AND SPREADING ...................................................................................... 101 
19-3.3.2   SPREADING AND COMPACTING ....................................................................................... 101 
19-3.3.3   MEASUREMENT AND PAYMENT ....................................................................................... 102 
19-3.4      LEVELING COURSE ............................................................................................................ 102 
19-3.4.1   MEASUREMENT AND PAYMENT ....................................................................................... 102 
19-3.5      REMOVAL OF PAVEMENT MARKERS ............................................................................... 102 
19-3.6      COLD MILLING AND AREA GRINDING ASPHALT CONCRETE PAVEMENT .................. 102 
19-3.6.1   INTERSECTION CONFORM WEDGE CUT ........................................................................ 103 
19-3.6.2   HEATING EQUIPMENT IS NOT ACCEPTABLE ................................................................. 103 
19-3.6.3   MEASUREMENT AND PAYMENT ....................................................................................... 103 
19-3.7      REMOVE AND RECONSTRUCT CONCRETE CURB AND GUTTER ................................ 104 
19-3.8      ADJUST AND REPLACE MANHOLE FRAMES AND COVERS .......................................... 104 
19-3.8.1   MEASUREMENT AND PAYMENT ....................................................................................... 105 
19-3.9      ADJUST AND REPLACE SURVEY MONUMENTS AND CLEAN OUTS ............................ 105 
19-3.9.1   MEASUREMENT AND PAYMENT ....................................................................................... 105 
19-3.10    UTILITY COMPANY VALVE COVERS AND MANHOLES .................................................. 105 
19-4         TRAFFIC STRIPING AND PAVEMENT MARKINGS ........................................................... 106 



 

Proposal 
 2021 Pavement Rehabilitation and Drainage Improvement Project  

6  

 

19-4.1     MEASUREMENT AND PAYMENT ........................................................................................ 106 
19-4.2     TRAFFIC CONTROL FOR TRAFFIC STRIPING .................................................................. 107 
19-4.2.1  MEASUREMENT AND PAYMENT ........................................................................................ 107 
19-5.1     MEASUREMENT AND PAYMENT ........................................................................................ 107 

SECTION 20 – MICROSURFACING ........................................................................................................ 108 

20-1        GENERAL .............................................................................................................................. 108 
20-1.1     WORK INCLUDE ................................................................................................................... 108 
20-1.2     QUALITY ASSURANCE ........................................................................................................ 108 
20-1.3     REFERENCES ...................................................................................................................... 108 
20-1.4     SUBMITTALS ........................................................................................................................ 108 
20-2        PRODUCTS ........................................................................................................................... 108 
20-2.1 MICROSURFACING EMULSION (MSE) .............................................................................. 108 
20-3        EXECUTION .......................................................................................................................... 112 
20-3.1     GENERAL REQUIREMENT .................................................................................................. 112 
20-3.2     PROPORTIONAL MIXING ..................................................................................................... 112 
20-3.3     SURFACE PREPARATION ................................................................................................... 113 
20-3.4     SPREADER BOX ................................................................................................................... 113 
20-3.5     SAND BLOTTER ................................................................................................................... 114 
20-3.6     APPLICATION OF TYPE II MICROSURFACING ................................................................. 114 
20-3.7     TEST STRIP .......................................................................................................................... 115 
20-3.8     JOINTS .................................................................................................................................. 115 
20-3.9     WEATHER LIMITATIONS ..................................................................................................... 116 
20-3.10   MICROSURFACING REPAIR ............................................................................................... 116 
20-3.11   STRIPING .............................................................................................................................. 116 
20-4        MEASUREMENT AND PAYMENT ........................................................................................ 116 
20-4.1     MICROSURFACING TYPE II ................................................................................................ 116 

SECTION - 22 TO 35 (BLANK) ................................................................................................................. 117 

SECTION 36 - STORM WATER POLLUTION PREVENTION ................................................................. 118 

36-1        DESCRIPTION ...................................................................................................................... 118 
36-2        GENERAL REQUIREMENTS ................................................................................................ 118 
36-3        MEASUREMENT AND PAYMENT ........................................................................................ 124 

 
  



 

Proposal 
 2021 Pavement Rehabilitation and Drainage Improvement Project  

7  

 

TOWN OF LOS ALTOS HILLS 
STATE OF CALIFORNIA 

 
PUBLIC WORKS DEPARTMENT 

 
NOTICE TO BIDDERS 

 
FOR 

 
  2021 Pavement Rehabilitation and Drainage Improvement Project  

 
1. BID OPENING.   Bids will be received at the office of the City Clerk of the Town of Los Altos Hills, 

California, until 2:00 p.m. on July 21, 2021, at which time they will be opened and read aloud.  Bids 
shall be submitted in sealed envelopes marked on the outside "Bid For 2021 Pavement 
Rehabilitation and Drainage Improvement Project”.      
      

2. WORK DESCRIPTION.    The work consists, in general, 2” A.C. overlay,  6” digouts, Type II 
microsurfacing, construct A.C. dike, construct A.C. swale, concrete curb and gutter replacement, 
pavement markings replacement, utility adjustments, and all associated work. 

 
3. WORKING DAYS.  The work under this Contract is to be completed in THIRTY (30) working days. 

 
4. CONTRACTOR'S LICENSE.  A Class “A” Contractor’s License is required for this work.  No bid will 

be accepted from a Contractor who has not been licensed in accordance with Chapter 9, Division 3 
of the Business and Professional Code. 

 
5. BID DEPOSIT.  A Bid Deposit equals to at least ten percent (10%) of the total amount of the bid shall 

be placed in the sealed proposal. The Bid Deposit shall be in one of the following forms: cash, 
cashier's check or certified check payable to the Town of Los Altos Hills, or bidder's bond in favor of 
the Town executed by an authorized surety company. 

 
6. PERFORMANCE BONDS.  Performance guaranty bonds as set forth in Section 3-1.05 of the Special 

Provisions will be required from the successful bidder. 
 

7. TOWN'S RIGHT TO REJECT BIDS.  The right is reserved, as the interest of the Town may require, 
to reject any or all bids, or to waive any informality or minor irregularity in the bids. 

 
8. GENERAL PREVAILING WAGE RATES.  Pursuant to Section 1773 of the Labor Code, the general 

prevailing wage rates in the county, or counties, in which the work is to be done have been 
determined by the Director of the California Department of Industrial Relations.  These wages are 
set forth in the General Prevailing Wage Rates for this project, available from the California 
Department of Industrial Relations’ Internet web site at http://www.dir.ca.gov. 

 
9. OBTAINING THE PROJECT PLANS AND CONTRACT DOCUMENTS.   (a) A full set of plans and 

Contract Documents are available for inspection without charge at the office of the Public Works 
Department, Town of Los Altos Hills, 26379 Fremont Road, Los Altos Hills, CA 94022. (b) Complete 
sets of said Contract Documents may be purchased at $40.00 dollars per set and are obtainable 
from the office of the City Engineer/, Town of Los Altos Hills, Public Works Department, 26379 
Fremont Road, Los Altos Hills, California 94022.  No refund will be made of any charges for sets 
of Contract Documents.    

 
10. OBTAINING THE STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION 

SPECIFICATIONS.  The State of California Department of Transportation Standard Specifications 
and Standard Plans may be purchased at the State of California Department of Transportation 
Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento, CA 95819; Telephone: (916) 445-
3520; Fax: (916) 324-8997 
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11. WITHDRAWAL OF PROPOSALS.  Any bid may be withdrawn at any time prior to the time fixed in 
the public notice for the opening of bids only by written request for the withdrawal of the bid filed with 
the Director of Public Works.  The request shall be executed by the bidder or his/her duly authorized 
representative.  The withdrawal of a bid does not prejudice the right of the bidder to file a new bid.  
Whether or not bids are opened exactly at the time fixed in the public notice for opening bids, a bid 
will not be received after that time nor may any bid be withdrawn after the time fixed in the public 
notice for opening of bids. 

 
12. RELIEF OF BIDDERS.  As stated in Public Contract Code Sections 5100 to 5108, inclusive (State 

Contract Act) concerning relief of bidders and in particular to the requirement therein, that if the bidder 
claims a mistake was made in his/her bid, the bidder shall give the  written notice within five (5) days 
after the opening of the bids of the alleged mistake, specifying in the notice in detail how the mistake 
occurred. 

 
13. DISQUALIFICATION OF BIDDERS.  More than one proposal from an individual, firm, partnership, 

corporation, or combination thereof under the same or different names will not be considered.  
Reasonable grounds for believing that any individual, firm, partnership, corporation or combination 
thereof is interested in more than one proposal for the work contemplated may cause the rejection of 
all proposals in which such individual, firm, partnership, corporation or combination thereof is 
interested.  If there is reason for believing that collusion exists among the bidders, any or all proposals 
may be rejected.  Proposals in which the prices obviously are unbalanced may be rejected. 

 
14. PREVIOUS DISQUALIFICATION, REMOVAL OR OTHER PREVENTION OF BIDDING. A bid may 

be rejected on the basis of a bidder, any officer of such bidder, or any employee of such bidder who 
has a proprietary interest in such bidder, having been disqualified, removed, or otherwise prevented 
from bidding on, or completing a federal, state, or local project because of a violation of law or a safety 
regulation. 

 
15. RESPONSIBILITY FOR VERIFYING CONTRACT ADDENDA.  All bidders shall verify if any addenda 

for this project have been issued by the Town of Los Altos Hills. It is the bidder’s responsibility to 
ensure that all requirements of Contract addenda are included in the bidder's proposal.  

 
16. ESCROW FOR SECURITY DEPOSIT IN OF RETENTION.  Pursuant to Public Contract Code 

Section 22300, for monies earned by the Contractor and withheld by the Town to ensure the 
performance of the Contract, the Contractor, may, at its option, choose to substitute securities 
meeting the requirements of said Public Contract Code Section 22300. 

 
17. SHORING AND BRACING.  Pursuant to the provisions of California Labor Code Section 6707, each 

bid submitted in response to this Notice to Bidders shall contain, as a bid item, adequate sheeting, 
shoring, and bracing, or equivalent method, for the protection of life and limb in trenches and open 
excavation, which shall conform to applicable safety orders.  By listing this sum, the bidder warrants 
that its action does not convey tort liability to the Town, Engineer, and their employees, agents and 
subconsultants. 
 

18. CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REQUIREMENTS:   
This Contract will be subject to compliance monitoring and enforcement by the California Department 
of Industrial Relations, pursuant to Labor Code section 1771.4.  Under California Labor Code section 
1771.1, as amended by SB 854, a contractor may not bid, nor be listed as a subcontractor, for any 
bid proposal submitted for a public work unless the contractor and its subcontractors are registered 
and qualified to perform public work pursuant to section 1725.5 of the Labor Code. The Bidder and 
its Subcontractors must be registered and qualified to perform public work pursuant to section 1725.5 
of the Labor Code, subject to limited legal exceptions under Labor Code section 1771.1. The project 
is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 

 
 
Dated:                                     
        Deborah L. Padovan, City Clerk 
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PROPOSAL REQUIREMENTS 

 
 
1. All bidders shall complete the “Proposal to the City Council” form which shall be presented under 

sealed cover and shall be accompanied by a bidder’s bond. The form of Bidder's Bond to be used 
will be found following the signature page of the proposal.  The bidder's bond shall be at least 10% 
of the bid amount.  As an alternative to the Bidder's Bond, cash, cashier's check or certified check 
payable to the Town of Los Altos Hills and in an amount equal to at least 10% of the bid amount may 
be used.  

 
2. A statement of Experience and Financial Responsibility shall accompany the proposal.  A form for 

this statement will be found as part of the Proposal to the City Council which follows these proposal 
requirements. 

 
3. If bidder is: 
 

 (a) An individual doing business in his or her own name, sign name only. 
 

(b) An individual using a firm name, sign name as an individual DBA (doing business as).  For 
example:  "John Doe, an individual doing business as XYZ Company." 
 

(c) A co-partnership, sign name as shown in this example:  "XYZ Co., by John Doe, Copartner."  
Also, give the names of all individual copartners composing the firm. 

 
(d) A corporation, sign name with your title as in this example:  "XYZ Co., by John Doe, 

President."  Also, state legal name of corporation, names of the president, secretary, 
treasurer and manager of corporation.  Affix seal of corporation. 

 
4. The business address of the bidder must be filled in completely on the proposal, giving the address 

of the firm in the case of the partnership or corporation, not the address of the partner or official 
signing this proposal. 

 
5. The spaces provided on the proposal for State of California Contractor's license number and 

classification must be filled in completely. 
 
6. To assure recognition, write the words "Proposal, etc.," plainly on the envelope. 
 
7. The attention of all bidders is directed to the “Proposal To The City Council” regarding discrepancies 

found in bidder's Price Schedule. 
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EXHIBIT “A” 
PROPOSAL TO THE CITY COUNCIL 

 
 TOWN OF LOS ALTOS HILLS  
 STATE OF CALIFORNIA 
 

FOR 
 
 

2021 Pavement Rehabilitation and Drainage Improvement Project 
 

 
 
NAME OF BIDDER:            
 
BUSINESS ADDRESS:             
 
              
 
CITY, STATE, ZIP:            
 
LICENSE NO.:   CLASS:     EXP. DATE:      
 
TAX ID NO.:              
 
TELEPHONE NO: (        )                                       FAX NO: (        )          
 
 
The work for which this proposal is submitted is for construction according to the Contract Documents, 
including the Special Provisions, the Agreement, the project plans described below, and the State of California 
Department of Transportation Standard Specifications, 2018 Edition.  The Contract Book shall be used in 
conjunction with the above documents, and the State of California Department of Transportation Labor 
Surcharge and Equipment Rental Rates, and the State Department of Industrial Relations General Prevailing 
Wage Rates current at the bid opening date. 
 

19. The project plans for the work to be done are titled “2021 Pavement Rehabilitation and Drainage 
Improvement Project”. The work consists, in general, 2” A.C. overlay,  6” digouts, Type II 
microsurfacing, construct A.C. dike, construct A.C. swale, concrete curb and gutter replacement, 
pavement markings replacement, utility adjustments, and all associated work. 

  
A bidder's bond, in an amount and of a form described under Paragraph 1 of the Proposal Requirements 
Section of these Provisions shall accompany this proposal.  The project shall be awarded to the lowest 
responsible bidder who meets all the Proposal Requirements, and the requirements of the Contract 
Documents. 
 
The bidder shall set forth for each item of work a unit price and a total for the item, and for each lump sum 
item a total for the item, all in clearly legible figures in the respective spaces provided for this purpose.  In the 
case of unit basis items, the amount set forth under the "Total" column shall be the extension of the item price 
bid on the basis of the estimated quantity for the item.  
 
In case of conflict between an item price in words and the price in figures, the price in words shall prevail.  In 
case of discrepancy between an item price and the total set forth for a unit basis item, the item price shall 
prevail.  However, if the amount set forth as an item price is ambiguous, illegible or uncertain for any cause, 
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or is omitted, or is the same amount as the entry in the "Total" column, then the amount set forth in the "Total" 
column for the item shall prevail and shall be divided by the estimated quantity for the item and the price thus 
obtained shall be the item price. 
 
Failure to provide the required information, or if information provided is subsequently proved false, the 
proposal shall be considered as non-responsive and shall be grounds for rejection of the bid.  
 
If this proposal shall be accepted and the undersigned shall fail to enter into the Contract and furnish the two 
bonds in the sums required by Section 3-1.05 of the Special Provisions, with surety satisfactory to the Town 
of Los Altos Hills within 12 days, not including Sundays and legal holidays, after the bidder has received notice 
from the Town that the Contract has been awarded, the Town may, at its option, determine that the bidder 
has abandoned the Contract, and thereupon this proposal and the acceptance thereof shall be invalid.  If the 
Town declares the proposal as invalid, the forfeiture of such security accompanying this proposal shall operate 
and the same shall be the property of the Town.  
 
The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals 
are those named herein; that this proposal is made without collusion with any other person, firm or corporation; 
that he/she has carefully examined the location of the proposed work, the annexed proposed form of Contract, 
and the plans therein referred to; and he/she proposes and agrees, if this Proposal is accepted, that he/she 
will Contract with the Town of Los Altos Hills in the form of the copy of the Contract annexed hereto, to provide 
all necessary machinery, tools, apparatus and other means of construction, and to do all the work and furnish 
all the materials specified in the Contract, in the manner and time therein prescribed, and according to the 
requirements of the Engineer as therein set forth, and that he/she will take in full payment therefore in the 
amounts shown on the following Item Price Schedule, to wit: 
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ITEM PRICE SCHEDULE  
(BASE BID) 
    

Item 
No. Description Estimated 

Quantity 
Item Price 
(in words) 

Item Price 
(in figures) 

Total 
(in figures) 

1 Mobilization 1 LS   $__________ $____________ 

2 
Traffic Control (Include 2      

Programmable Message Boards 
and Notification to residents) 

1 LS    
$__________ 

 
$____________ 

3 **6' Wedge Grind 12,010 LF  $__________ $____________ 

4 **10' Conform Grind 5,630 SF   $__________ $____________ 

5 **2” A.C. Overlay 2,504 TON  $__________ $____________ 

6 **6” digouts 13,230 SF  $__________ $____________ 

7 Leveling Course 1 TON  $__________ $____________ 

8 **Construct shoulder backing 
(Class 2 base rock) 15 TON  $__________ $____________ 

9 Type II Microsurfacing   303,670 SF  $__________ $____________ 

10 Remove existing A.C. Dike 193 LF  $__________ $____________ 

11 **Install A.C. Dike (Type F) 430 LF  $__________ $____________ 

12 Remove and Reconstruct 
concrete curb & gutter  173 SF  $__________ $____________ 

13 Remove and Reconstruct 
concrete rolled curb  168 SF  $__________ $____________ 

14 Remove and Reconstruct 
concrete Apron 146 SF  $__________ $____________ 

15 Remove and Reconstruct 4’ wide 
Concrete Valley Gutter 184 SF  $__________ $____________ 

16 
**Remove Rock/existing A.C. 

swale and Construct 3’ wide A.C. 
swale 

742 LF  $__________ $____________ 

17 **Adjust Manholes 26 EA  $__________ $____________ 

18 **Adjust Monuments 24 EA  $__________ $____________ 

19 
Remove and Install "STOP 

AHEAD" (Extruded 
Thermoplastic) 

106 SF  $__________ $____________ 

20 
**Remove and Install STOP 

Legend and Limit Line (Extruded 
Thermoplastic) 

519 SF  $__________ $____________ 

21 

**Remove existing Detail 22 and 
Install  Caltrans standard Detail 
22 - 6” yellow stripe (Extruded 

Thermoplastic) 

6,655 LF  $__________ $____________ 

22 

Remove Detail 23 and Install  
Caltrans standard Detail 22 - 6” 

yellow stripe (Extruded 
Thermoplastic)  

1,110 LF   
$__________ 

 
$____________ 
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23 

**Remove existing Detail 27B and 
Install Caltrans standard Detail 
27B - 6” white stripe (Extruded 

Thermoplastic) 

6,155 LF   $__________ $____________ 

24 
**Install Caltrans standard Detail 
27B - 6” white stripe (Extruded 

Thermoplastic)  
14,654 LF   $__________ $____________ 

25 **Remove and Install Blue 
Markers 30 EA   $__________ $____________ 

 

 
  

 
ITEM PRICE SCHEDULE  

(ALTERNATE BID) 
    

Item 
No. Description Estimated 

Quantity 
Item Price 
(in words) 

Item Price 
(in figures) 

Total 
(in figures) 

26  **6' Wedge Grind 850 LF    $__________ $_____________ 

27 **10' Conform Grind 935 SF   $__________ $_____________ 

28 **2” A.C. Overlay 582 TON  $__________ $_____________ 

29 **6” digouts 1,053 SF   $__________ $_____________ 

30 **Construct shoulder 
backing (Class 2 base rock) 35 TON  $__________ $________  ____ 

31 **Install A.C. dike (Type F) 35 LF  $__________ $_____________ 

32 
**Remove rock/existing A.C. 
swale and construct 3’ wide 

A.C. swale 
310 LF  $__________ $_____  _______ 

33 **Adjust Manholes 10 EA   $__________ $____________ 

34 **Adjust Monuments 3 EA  $__________ $____________ 

35 
**Remove and Install “STOP 

AHEAD” (Extruded 
Thermoplastic) 

53 SF  $__________ $____________ 

36 
**Remove and Install STOP 

Legend and Limit Line 
(Extruded Thermoplastic) 

45 SF  $__________ $_____________ 

 
 

TOTAL OF BASE BID ITEMS (1- 25):                               

 
 
$_________________________________ 

 
TOTAL BASE BID AMOUNT IN WORDS 
 
____________________________________________________________________________ 
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37 

**Remove existing Detail 22 
and Install  Caltrans 

standard Detail 22 - 6” 
yellow stripe (Extruded 

Thermoplastic)   

1,785 LF  $__________ $_____________ 

38 
 **Install Caltrans standard 
Detail 27B - 6” white stripe 
(Extruded Thermoplastic)  

310 LF  
 
 

$__________ 

 
 

$_____________ 

39  **Remove and Install Blue 
Markers 3 EA    $__________ $_____________ 

 

 
 
COMPARISON OF BIDS:   The lowest bid shall be the lowest total price for the base 
contract plus alternate items. Award of Alternates or any combination of alternate 
items shall be at the Town’s discretion after the lowest responsible bidder has been 
determined. 

 
** BASE BID AND ADDITIVE ALTERNATE BID ITEMS:  All bid items that have unit prices marked ** are 
required to have the same unit bid price as shown in the BASE BID. 
 
QUANTITIES OF WORK 
The quantities of work of material stated in the unit bid price items of the Bid Schedule are supplied only to 
give an indication of the general scope of the Work.  The Town does not expressly nor by implication agree 
that the actual amounts of work or material will correspond therewith, and reserves the right after award to 
increase or decrease the quantity of any unit bid item by an amount up to 25 percent increase or decrease 
without a change in the unit prices, and shall have the right to delete any bid items in its entirety and receive 
full credit in the amount shown in the Bid Schedule for the deleted item of Work. 

 
TOTAL OF BASE BID PLUS ALTERNATE BID ITEMS (1-39):                               

 
$____________________ 

 
TOTAL BASE BID PLUS ALTERNATE BID AMOUNT IN WORDS 
   
____________________________________________________________________________ 
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LIST OF SUBCONTRACTORS 
 

 
The Bidder shall list the name, address and telephone number of each subcontractor, required to be listed by 
the provisions in Section 2-1.10, "Subcontractor List" of the Special Provisions and the Standard 
Specifications, to whom the Bidder proposes to subcontract portions of the work. 
 

 
             SUBCONTRACTOR'S NAME  PLACE OF BUSINESS   DESCRIPTION OF PORTION 

& LICENSE NO.    (ADDRESS & PHONE)  OF WORK SUBCONTRACTED 
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ADDENDA ACKNOWLEDGMENT AND INFORMATION 
 
The undersigned acknowledges receipt of Addendum No.          through          inclusively. 
 
 

PRINCIPAL PERSONS WITH INTEREST IN PROPOSAL 
 
The names of all persons interested in the foregoing proposal as principals are as follows: 
 
 IMPORTANT NOTICE.  If bidder or other interested person is a corporation, state legal name of 

corporation, also names of the president, secretary, treasurer, and manager thereof; if a co-
partnership, state true name of firm, also names of all individual copartners composing firm; if bidder 
or other interested person is an individual, state first and last names in full. 

 
              
 
              
 
              
 
              

 
 
 

EXPERIENCE AND FINANCIAL QUALIFICATIONS 
 
 
The bidder has been engaged in the contracting business under State License No. _______ for a period of               
years. 
 
The bidder's three most recently completed Contracts are: 
 
1. Title of Project:             
 
 Owner:             
 
 Address:            
 
 Telephone No.:            
 
 Engineer in Charge:           
 
 Date Accepted:            
 
2. Title of Project:             
 
 Owner:             
 
 Address:            
 
 Telephone No.:            
 
 Engineer in Charge:           
 
 Date Accepted:            
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3. Title of Project:            
 
 Owner:             
 
 Address:            
 
 Telephone No.:            
 
 Engineer in Charge:           
 
 Date Accepted:            
 
 
Reference is hereby made to the following bank or banks as to the financial responsibility of the bidder: 
 
Name of Bank       Address     
 
               
 
              
 
              
 
 
Reference is hereby made to the following surety companies as to the financial responsibility and general 
reliability of the bidder: 
 
Company:             
 
Address:             
 
Company:             
 
Address:             
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 PUBLIC CONTRACT CODE 
 

Public Contract Code Section 10285.1 Statement 
 
 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby 
declares 
 
under penalty of perjury under the laws of the State of California that the bidder has ___ , has not ___ 
been convicted  
 
within the preceding three years of any offenses referred to in that section, including any charge of fraud, 

bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in 

connection with the bidding upon, award of, or performance of, any public works contract, as defined in 

Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 

1100, including the Regents of the University of California or the Trustees of the California State 

University.  The term "bidder" is understood to include any partner, member, officer, director, responsible 

managing officer, or responsible managing employee thereof, as referred to in Section 10285.1. 

 
 
Note:  The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. 

The above Statement is part of the Proposal.  Signing this Proposal on the signature portion 
thereof shall also constitute signature of this Statement. Bidders are cautioned that making a 
false certification may subject the certifier to criminal prosecution. 
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Public Contract Code Section 10162 Questionnaire 
 
 
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the 

following questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, 

ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local 

government project because of a violation of law or a safety regulation? 

YES    NO    
 
If the answer is yes, explain the circumstances in the following space: 
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Public Contract Code 10232 Statement 
 
 
In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, 

that no more than one final unappealable finding of contempt of court by a federal court has been issued against the 

Contractor within the immediately preceding two-year period because of the Contractor's failure to comply with an 

order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board. 

 
Note: The above Statement and Questionnaire are part of the Proposal.  Signing this Proposal on the 

signature portion thereof shall also constitute signature of this Statement and Questionnaire. 
 Bidders are cautioned that making a false certification may subject the certifier to criminal 

prosecution. 
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 NON-COLLUSION DECLARATION 
To Be Executed by Bidder and Submitted with Bid 

 
In accordance with Title 23 United States Code Section 112 and California Public Contract Code 
7106, the undersigned declares: 
 
I am the _______________ of _______________________, the party making the foregoing bid.   
 
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation.  The bid is genuine and not collusive or 
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a 
false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or 
agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The 
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements 
contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid 
price or any breakdown thereof, or the contents thereof, or divulged information or data relative 
thereto, to any corporation, partnership, company, association, organization, bid depository, or to 
any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not 
pay, any person or entity for such purpose.  
 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, 
joint venture, limited liability company, limited liability partnership, or any other entity, hereby 
represents that he or she has full power to execute, and does execute, this declaration on behalf 
of the bidder.   
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration is executed on ____________ [date], at 
_________________[city], ______[state]. 
 
 
 _____________________________ 
 (Bidder) 
 
 _____________________________ 
 By: (Signature of authorized 
    representative of Bidder) 
 
 _____________________________ 
 (Type Name) 
 
 _____________________________ 
 (Title) 
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 TOWN OF LOS ALTOS HILLS 

STATE OF CALIFORNIA 
 
 

2021 Pavement Rehabilitation and Drainage Improvement Project 
 
  

BID BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we                                             , as 
Principal, and                                                                             , as Surety, 
are held and firmly bound unto the Town of Los Altos Hills, hereinafter called "Town", in penal sum of ten 
percent (10%) OF THE TOTAL AMOUNT OF THE BID OF THE PRINCIPAL submitted to the said “Town” 
for the work described below for the payment of which sum in lawful money of the United States, well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the 
accompanying Proposal dated                                , 2021, for the 2021 Pavement 
Rehabilitation and Drainage Improvement Project. 
 
NOW, THEREFORE, if the Principal shall not withdraw said Proposal prior to the date and time for the opening 
of bids, and if the Principal is awarded the Contract and shall within the period specified in the Proposal after 
receiving notice that the Contract has been awarded and the prescribed forms are presented to him/her for 
signature, enter in a written Contract with the Town, in accordance with the Proposal as accepted and give 
insurance and bond with good and sufficient surety or sureties, as may be required, for the faithful 
performance and proper fulfillment of such Contract and for the payment for labor and materials used for the 
performance of the Contract, or in the event of the withdrawal of said Proposal within the period specified or 
the failure to enter into such Contract and give such Town bonds, within the time specified, if the Principal 
shall pay the Town the difference between the amount specified in said Proposal and the amount for which 
the Town may procure the required work and/or supplies, if the latter amount be in excess of the former, 
together with all costs incurred by the Town in again calling for bids, then the above obligation shall be voided 
and of no effect, otherwise to remain in full force and virtue. 
 
Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract on the call for bids, or to the work to be performed there under, or the 
specifications accompanying the same, shall in anywise affect its obligation under this bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of said Contract 
or the call for bids, or to the work, or to the specifications. 
 
In the event suit is brought upon this bond by the Town and judgment is recovered, the Surety shall pay all 
costs incurred by the Town in such suit, including a reasonable attorney's fee to be fixed by the court. 
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their several seals 
this              day of                              , 2021, the name and corporate seals of each corporate 
party being hereto affixed and these presents duly signed by its undersigned representatives, pursuant to 
authority of its governing body. 
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(Corporate Seal) __________________________________ 
Principal 
 
By________________________________ 
 

(Acknowledgment) Title_______________________________ 
 

 
(Corporate Seal) __________________________________ 

Surety 
 
By________________________________ 
Attorneys-in-fact 

  
 

(Acknowledgment) Title __________________________________ 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDMENT   CIVIL CODE § 1189 
 
 
 
 
 
 
 
 
STATE OF CALIFORNIA      
           
COUNTY OF _____________________) 
 
On _________________, 2021, before me, _____________________________ , Notary Public, 
personally appeared ____________________________________________, who proved to me on 
the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person, or the entity upon 
behalf of which the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 
 
 
 
Signature:  _________________________________ (Seal) 

 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 



 

     Contract 
  2021 Pavement Rehabilitation and Drainage Improvement Project 

25 
 

 

TOWN OF LOS ALTOS HILLS 
STATE OF CALIFORNIA 

 
 
 

CONTRACT 
 

2021 Pavement Rehabilitation and Drainage Improvement Project 
 
 

 THIS AGREEMENT, made, executed, and entered into this _____ day of _____________, 2021, 
by and between the Town of Los Altos Hills a General Law City, hereinafter referred to as the Town, and         
_______________________________________________hereinafter referred to as the Contractor. 
 

W I T N E S S E T H 
 
 ARTICLE 1.  That for and in consideration of the payments and agreements hereinafter mentioned 
to be made and performed by the Town, the Contractor agrees at its own cost and expense to do all the 
work and furnish all materials necessary to complete in a good workmanlike and substantial manner all that 
certain work involved and concerned with the 2021 Pavement Rehabilitation and Drainage Improvement 
Project.  Said work shall be done in manner and according to the terms of the Contract as the same is 
defined in Article 4 herein. 
 
 ARTICLE 2.  Said Contractor agrees to receive and accept the following prices as full compensation 
for furnishing all materials and doing all the work contemplated and embraced in this agreement;  also for 
all loss or damage arising out of the nature of the work aforesaid, or from the acts of the elements, or from 
any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work 
until its acceptance by the Town and for all risks of every description connected with the work; also for all 
expenses incurred by or in consequence of the suspension or discontinuance of the work and for well and 
faithfully completing the work and the whole thereof, in the manner and according to the plans and 
specifications, to wit, according to Contractor’s proposal to the City Council, entitled ‘EXHIBIT "A," Proposal 
to the City Council’ and attached hereto. 
 
 ARTICLE 3.  The Town hereby promises and agrees with the Contractor, to employ, and does 
employ, hereby, said Contractor to provide the materials and to do the work according to the terms and 
conditions herein contained and referred to, for the prices aforesaid, and hereby contracts to pay the same 
at the time, in the manner and upon the conditions above set forth; and the said parties for themselves, 
their heirs, executors, administrators, successors, and assigns, do hereby agree to the full performance of 
the covenants herein contained. 

 
ARTICLE 4.  The complete Contract consists of the following documents:  Notice to Bidders, 

Proposal, Contract, Specifications and the Plans and/or Drawings.  The rights and obligations of the parties 
herein are governed by all of said documents, which are to be construed as a single Contract.  The decision 
of the  of the Town of Los Altos Hills as to the interpretation of said Contract shall be final and binding on 
the parties hereto. 
 
 ARTICLE 5.  It is further expressly agreed by and between the parties hereto that the work shall be 
completed within THIRTY (30) working days from and after the commencement of said work. 
 
 ARTICLE 6.  It is expressly stipulated and agreed that all legal and statutory requirements relating 
to the execution of this Contract and the notice inviting bids have been met.  Any alleged defect or omission 
in the proceedings preceding the execution of this Contract is hereby waived by the Contractor. 
 
 ARTICLE 7.  Every contractor will be required to secure the payment of workers compensation to 
his or her employees. Labor Code Section 1860. The contractor shall post the applicable prevailing wage 
rate on the project site. Labor Code Section 1771.4. The project is subject to prevailing wages. The 
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applicable wage rates are available at www.dir.ca.gov and the agency also has access to the applicable 
prevailing wage rate at www.losaltoshills.ca.gov. 
 
 IN WITNESS WHEREOF, the parties have executed this instrument the year and date first above 
written. 
 
 
        TOWN OF LOS ALTOS HILLS 
        A General Law City 
 
 
 
              
                              City Manager 
 
 
ATTEST: 
 
 
      
City Clerk, Town of Los Altos Hills 

 

       CONTRACTOR  

 By                        
 
 Title   
  

http://www.dir.ca.gov/
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CALIFORNIA ALL-PURPOSE ACKNOWLEDMENT   CIVIL CODE § 1189 
 
 
 
 
 
 
 
 
STATE OF CALIFORNIA      
           
COUNTY OF _____________________) 
 
On _________________, 2021, before me, _____________________________ , Notary Public, 
personally appeared ____________________________________________, who proved to me on 
the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person, or the entity upon 
behalf of which the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 
 
 
 
Signature:  _________________________________ (Seal) 

 

 
 
 
 
 
 

 
 
 
 
 
 
 

 
 

A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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GENERAL LIABILITY ENDORSEMENT 
 

TOWN OF LOS ALTOS HILLS   
26379 Fremont Road  

Los Altos Hills, CA 94022 
Attention:  John Chau 

 
 
 
A. POLICY INFORMATION 
 
 

1.  Insurance Company: 
 
 

Policy Number: 
 

2.  Policy Term:  From: To: Endorsement Effective Date: 
 

3.  Named Insured: 
 
 
4.  Address of Named Insured: 
 
 
5.  Limit of Liability Any One Occurrence/Aggregate $1,000,000/$3,000,000 
6.  Deductible or Self-Insured Retention (Nil unless otherwise specified): 
7.  “Claims Made” coverage:  Retroactive Date: 
                                                                               Tails: 

 
 
B. POLICY AMENDMENTS 
 
This endorsement is issued in consideration of the policy premium.  Notwithstanding any inconsistent 
statement in the policy to which this endorsement is attached or any other endorsement attached thereto it 
is agreed as follows: 
 
 1.  INSURED:  The Town, its elected or appointed officials, employees, and volunteers are included 
as insured with regard to damages and defense of claims arising from: (a) activities performed by or on 
behalf of the Named Insured, (b) products and completed operations of the Named Insured, or (c) premises 
owned, leased or used by the Named Insured. 
 
CONTRIBUTION NOT REQUIRED:  As respects: (a) work performed by the Named Insured for or on 
behalf of the Town; or (b) products sold by the Named Insured to the Town, or (c) premises leased by the 
Named Insured from the Town, the insurance afforded by this policy shall be primary insurance as respects 
the Town, its elected or appointed officials, employees or volunteers; or stand in an unbroken chain of 
coverage excess of the Named Insured’s scheduled underlying primary coverage.  In either event, any 
other insurance maintained by the Town, its elected or appointed officials, employees or volunteers shall 
be excess of this insurance and shall not contribute with it. 
 
 3.  SCOPE OF COVERAGE:  The policy: (1) if primary, affords coverage at least as broad as 
Insurance Services Office form for Broad Form Commercial General Liability Insurance and Insurance 
Services Office form for Broad Form Commercial General Liability endorsement; or (2) if excess, affords 
coverage which is at least as broad as the Primary Insurance form referenced in the preceding Section (1). 
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 4.  SEVERABILITY OF INTEREST:  The insurance afforded by this policy applies separately to 
each insured seeking coverage or against whom a claim is made or a suit is brought, except with respect 
to the Company’s limit of liability. 
 
 5.  PROVISIONS REGARDING THE INSURED’S DUTIES AFTER ACCIDENT OR LOSS:  Any 
failure to comply with reporting provisions of the policy shall not affect coverage provided to the Town, its 
elected or appointed officials, employees or volunteers. 
 
 6.  CANCELLATION NOTICE:  The insurance afforded by this policy shall not be suspended, 
voided, canceled, reduced in coverage or in limits except after THIRTY (30) days prior written notice by 
Certified Mail Return Receipt Requested have been given to the Town.  Such notice shall be addressed as 
shown in the heading of this endorsement. 
 
 
C. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 
 
 
 
I,           (print/type name), warrant that I have authority 
to bind the below-listed insurance company and by my signature hereon do so bind this company. 
 
 
 
Signature of              
  Authorized Representative 
  (original signature on endorsement furnished to the Town) 
 
 
ORGANIZATION:                        TITLE:       
 
 
ADDRESS:             TELEPHONE:      
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AUTOMOBILE LIABILITY ENDORSEMENT 
 

TOWN OF LOS ALTOS HILLS 
26379 FREMONT ROAD  

LOS ALTOS HILLS, CA 94022 
Attention:  John Chau 

 
 
A. POLICY INFORMATION 
 
 

1.  Insurance Company: 
 
 

Policy Number: 

2.  Policy Term:  From: To: Endorsement Effective Date: 
 

3.  Named Insured: 
 
 
4.  Address of Named Insured: 
 
 
5.  Limit of Liability Any One Occurrence/Aggregate $1,000,000.00 
6.  Deductible or Self-Insured Retention (Nil unless otherwise specified): 
7.  “Claims Made” coverage:  Retroactive Date: 
                                                                               Tails: 

 
 
B. POLICY AMENDMENTS 
 
This endorsement is issued in consideration of the policy premium.  Notwithstanding any inconsistent 
statement in the policy to which this endorsement is attached or any other endorsement attached thereto it 
is agreed as follows: 
 
 1.  INSURED:  The Town, its elected or appointed officials, employees, and volunteers are included 
as insured with regard to damages and defense of claims arising from:  (a) activities performed by or on 
behalf of the Named Insured, (b) products and completed operations of the Named Insured, or (c) premises 
owned, leased or used by the Named Insured. 
 
 2.  CONTRIBUTION NOT REQUIRED:  As respects: (a) work performed by the Named Insured for 
or on behalf of the Town; or (b) products sold by the Named Insured to the Town, or (c) premises leased 
by the Named Insured from the Town, the insurance afforded by this policy shall be primary insurance as 
respects the Town, its elected or appointed officials, employees or volunteers; or stand in an unbroken 
chain of coverage excess of the Named Insured’s scheduled underlying primary coverage.  In either event, 
any other insurance maintained by the Town, its elected or appointed officials, employees or volunteers 
shall be excess of this insurance and shall not contribute with it. 
 
 3.  SCOPE OF COVERAGE:  This policy affords coverage to the Named Insured which is at least 
as broad as Insurance Services Office form for Automobile Liability, Code 1 (“any auto”). 
 
 4.  SEVERABILITY OF INTEREST:  The insurance afforded by this policy applies separately to 
each insured seeking coverage or against whom a claim is made or a suit is brought, except with respect 
to the Company’s limit of liability. 
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 5.  PROVISIONS REGARDING THE INSURED’S DUTIES AFTER ACCIDENT OR LOSS:  Any 
failure to comply with reporting provisions of the policy shall not affect coverage provided to the Town, its 
elected or appointed officials, employees or volunteers. 
 
 6.  CANCELLATION NOTICE:  The insurance afforded by this policy shall not be suspended, 
voided, canceled, reduced in coverage or in limits except after THIRTY (30) days prior written notice by 
Certified Mail Return Receipt Requested has been given to the Town.  Such notice shall be addressed as 
shown in the heading of this endorsement. 
 
 
C. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 
 
 
 
I,         (print/type name), warrant that I have authority to 
bind the below-listed insurance company and by my signature hereon do so bind this company. 
 
 
 
Signature of              
  Authorized Representative 
  (original signature on endorsement furnished to the Town) 
 
 
ORGANIZATION:                        TITLE:       
 
 
ADDRESS:             TELEPHONE:      
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WORKERS COMPENSATION/EMPLOYEES LIABILITY ENDORSEMENT 

 
 TOWN OF LOS ALTOS HILLS 

26379 FREMONT ROAD  
LOS ALTOS HILLS, CA 94022 

Attention:  John Chau 
 
 

 
A. POLICY INFORMATION 
 

1.  Insurance Company: 
 
 

Policy Number: 
 

2.  Endorsement Effective Date: 
 
3.  Named Insured: 
 
 
4.  Employer’s Liability Limits (coverage B)  $1,000,000.00 
 

 
B. POLICY AMENDMENTS: 
 
This endorsement is issued in consideration of the policy premium.  Notwithstanding any inconsistent 
statement in the policy to which this endorsement is attached or any other endorsement attached thereto 
it is agreed as follows: 
 
 1.  CANCELLATION NOTICE:  The insurance afforded to this policy shall not be suspended, voided, 
canceled, reduced in coverage or in limits except after THIRTY (30) days prior written notice by Certified 
Mail Return Receipt Requested have been given to the Town.  Such notice shall be addressed as shown 
in the heading of this endorsement. 
 
 2.  WAIVER OF SUBROGATION:  The Company agrees to waive all rights of subrogation against 
the Town, its elected or appointed officials, agents and employees for losses paid under the terms of this 
policy which arise from work performed by the Named Insured for the Town. 
 
C. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 
 
 
I,       (print/type name), warrant that I have authority 
to bind the below-listed insurance company and by my signature hereon do so bind this company. 
 
 
Signature of    
   Authorized representative  
   (original signature on endorsement furnished to the Town) 
 
 
ORGANIZATION:        TITLE: ______________________ 
 
 
ADDRESS:   TELEPHONE: ____________________ 
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CERTIFICATE OF INSURANCE 

 
TOWN OF LOS ALTOS HILLS 

26379 FREMONT ROAD  
LOS ALTOS HILLS, CA 94022 

Attention:  John Chau 
 

  
 
 
This certifies that the following described policies have been issued to the insured named below and are 
in force at this time. 
 
Insured          
 
Address          
 
Description of operations/locations/products insured (show Contract name and/or number if any).  
 

POLICIES AND INSURERS LIMITS 
        Bodily Injury                  Property Damage 

EXPIRATION 
DATE 

Policy Number 
Worker’s Compensation 
                                              

Insurer 

Employer’s Liability $                                           
 

 

Commercial General Liability 
                                              

Insurer 

Each Occurrence 
Aggregate                     

Each Occurrence           
Aggregate                     
Combined Single Limit 

 

Business Auto Policy Liability 
Coverage Symbol                  

Insurer  

Each Person                 
Each Accident              

Each Accident 
Combined Single Limit 

 

Umbrella Liability 
                                              

Insurer 

Occurrence/Aggregate $                                        
Self-Retention $                                                     

 

The following coverages or conditions are in effect: 
   Yes      No   The Town, its officials, and employees are named on all liability policies 

described above as insured as respects: (a) activities performed for the 
Town or on behalf of the named insured, (b) products and completed 
operations of the named insured and (c) premises owned, leased or 
used by the named insured 
 

Products and completed operations: 
   Yes      No   The undersigned will mail to the Town 30 days written notice of 

cancellation or reduction of coverage or limits, cross liability clause (or 
equivalent wording).  

   Yes      No   Personal Injury, perils A, B, and C. 
   Yes      No   Broad form property damage. 
   Yes      No   X, C, U hazards included. 
   Yes      No   Contractual liability coverage applying to this Contract. 
   Yes      No   Liquor liability. 
   Yes      No   Coverage afforded the Town, its officials, employees and volunteers as 

an insured applies as primary and not excess or contributing to any 
insurance issued in the name of the City. 

   Yes      No   Waiver of subrogation from worker’s compensation insurer. 
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This certificate is issued as a matter of information.  This certificate is not an insurance policy and does not 
amend, extend or alter the coverage afforded by the policies listed herein.  Notwithstanding any 
requirement, term or condition of any contract or other document with respect to which this certificate or 
insurance may be issued or may pertain, the insurance afforded by the policies described herein is subject 
to all the terms, exclusions and conditions of such policies. 
 
 
 
              
Agency or Brokerage     Insurance Company 
 
 
              
Address      Home Office 
 
 
              
Name of Person to be Contacted   Authorized Signature 
 
 
              
Telephone      Date 
 
 
NOTE:   Authorized signature may be the agent’s, if agent has placed insurance through an agency 

agreement with the insurer.  If insurance is brokered, authorized signature must be that of official 
of insurer. 
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TOWN OF LOS ALTOS HILLS 
 STATE OF CALIFORNIA 
 
 
 

 
 
 

PERFORMANCE BOND  
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
WHEREAS, the Town of Los Altos Hills, State of California, has awarded to ________________________., 
hereinafter designated as the "Principal," a contract for the 2021 Pavement Rehabilitation and Drainage 
Improvement Project, and WHEREAS, said Principal is required under the terms of said Contract to furnish 
a bond for the faithful performance of said Contract. 
 
NOW, THEREFORE, we the Principal, and                                              as Surety, are held and firmly bound 
unto the Town of Los Altos Hills in the penal sum of 
___________________________________________________________________________ DOLLARS 
($        ), lawful money of the United States for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, successors, or assigns jointly and severally, 
firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounded Principal, his/her or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide by, and well and truly 
keep and perform the covenants, conditions and agreements in said Contract and any alteration thereof made 
as therein provided, on his/her or their part, to be kept and performed at the time and in the manner therein 
specified and in all respects according to their true intent and meaning; and shall defend, indemnify and save 
harmless the Town of Los Altos Hills, its officers and agents as therein stipulated, then this obligation shall 
become invalid; otherwise it shall be and remain in full force and virtue. 
 
Surety, for value received hereby stipulates and agrees that, in accordance with the Plans, Standard 
Specifications, Special Provisions and other Contract Documents, no change, extension of time, alteration or 
addition to the terms of the Contract or to the work to be performed there under or the specifications 
accompanying the same shall in anywise affect its obligations on this bond, and it does hereby waive notice 
of any such change, extension of time, alteration or additions to the terms of the Contract or to the work or to 
the specifications. 
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IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their seals this                 
day of                                                                 , 2021, the name and corporate seals of each corporate party 
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority 
of its governing body. 
 
 

(Corporate Seal) __________________________________ 
Principal 
 
By________________________________ 
 

(Acknowledgment) Title_______________________________ 
 

 
(Corporate Seal) __________________________________ 

Surety 
 
By________________________________ 
Attorneys-in-fact 

 
(Acknowledgment) Title_______________________________ 

 
 

(Seal) 
 
 
__________________________________ 
 

 

 (Witness) 
 
Approved as to form: 
 
 
__________________________________ 
City  
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CALIFORNIA ALL-PURPOSE ACKNOWLEDMENT   CIVIL CODE § 1189 
 
 
 
 
 
 
 
 
STATE OF CALIFORNIA      
           
COUNTY OF _____________________) 
 
On _________________, 2021, before me, _____________________________ , Notary Public, 
personally appeared ____________________________________________, who proved to me on 
the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person, or the entity upon 
behalf of which the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 
 
 
 
Signature:  _________________________________ (Seal) 

 

 

 
 

A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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TOWN OF LOS ALTOS HILLS 
STATE OF CALIFORNIA 

 
 
 

 
 

PAYMENT BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
WHEREAS, the Town of Los Altos Hills, a General Law City, has awarded to 
_______________________________________________hereinafter designated as the "Principal", a 
contract for the 2021 Pavement Rehabilitation and Drainage Improvement Project, and 
 
WHEREAS, said Principal is required to furnish a bond with said Contract, to secure payment of claims of 
laborers, mechanics, or material persons employed on work under said Contract, as provided by law. 
 
NOW, THEREFORE, we the undersigned Principal and Surety are held and firmly bound unto the Town of 
Los Altos Hills in the sum of                                                                                                     DOLLARS            
 ($        ), said sum being equal to the estimated amount payable by said Town of Los 
Altos Hills under the terms of the Contract, for which payment well and truly to be made, we bind ourselves, 
our heirs, executors, administrators, successors, or assigns jointly and severally, firmly by these presents. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if said Principal, his/her or its heirs, executors, 
administrators, successors, or assigns, or subcontractors shall fail to pay for any material, provisions, 
provender or other supplies, implements or machinery used in, upon, for or about the performance of the work 
contracted to be done, or for any work or labor thereon of any kind, or for amounts due under the 
Unemployment Insurance Code with respect to such work or labor or for any amounts required to be deducted, 
withheld, and paid over to the Franchise Tax Board from the wages of employees of the Contractor and his/her 
subcontractors pursuant to the Revenue and Taxation Code, with respect to such work and labor, the Surety 
or Sureties hereon will pay for the same in an amount not exceeding the sum specified in this bond, otherwise 
the above obligation shall be voided.  In case suit is brought upon this bond, said Surety will pay a reasonable 
attorney's fee to be fixed by the court. 
 
This bond shall insure to the benefit of all persons, companies and corporations entitled to file claims under 
Section 3181 of the Civil Code of the State of California so as to give a right of action to them or their assigns 
in any suit brought upon this bond. 
 
Said Surety, for value received, hereby stipulates and agrees that, in accordance with the Plan, Standard 
Specifications, Special Provisions and other Contract Documents, no change, extension of time, alteration or 
addition to the terms of the Contract, or to the work to be performed there under, or to the specifications 
accompanying the same, shall in anywise affect its obligations on this bond, and it does hereby waive notice 
of any such change, extension of time, alteration or addition to the terms of the Contract or to the work or to 
the specifications. 
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IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their seals this               
day of                                                             , 2021, the name and corporate seals of each corporate party 
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority 
of its governing body. 
 
 
 

(Corporate Seal) __________________________________ 
Principal 
 
By________________________________ 
 

(Acknowledgment) Title_______________________________ 
 

 
(Corporate Seal) __________________________________ 

Surety 
 
By________________________________ 
    Attorneys-in-fact 

 
(Acknowledgment) Title_______________________________ 

 
 
 

(Seal) 
 
__________________________________ 
 

 

 (Witness) 
 

 
Approved as to form: 
 
 
_________________________________ 
City 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDMENT   CIVIL CODE § 1189 
 
 
 
 
 
 
 
 
STATE OF CALIFORNIA      
           
COUNTY OF _____________________) 
 
On _________________, 2021, before me, _____________________________ , Notary Public, 
personally appeared ____________________________________________, who proved to me on 
the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person, or the entity upon 
behalf of which the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 
 
 
 
Signature:  _________________________________ (Seal) 

 

 
 
 

A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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TOWN OF LOS ALTOS HILLS 
STATE OF CALIFORNIA 

 
 

ESCROW FOR SECURITY DEPOSIT 
IN LIEU OF RETENTION 

 
 This Escrow Agreement is made and entered into by and between the Town of Los Altos Hills, whose 
address is 26379 Fremont Road, Los Altos Hills, CA 94022, hereinafter called "Town", hereinafter called 
"Contractor", and _________, whose address is                                                               , hereinafter called 
"Escrow Agent." 
 
 For the consideration hereinafter set forth, the Town, Contractor, and Escrow Agent agree as follows: 
 
 (1) Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor 
has the option to deposit securities with Escrow Agent as a substitute for retention earnings required to be 
withheld by the Town pursuant to the Construction Contract entered into between the Town and Contractor 
for 2021 Pavement Rehabilitation and Drainage Improvement Project, in the amount of                            dated 
(hereinafter referred to as the "Contract").  Alternatively, on written request of the Contractor, the Town shall 
make payments of the retention earnings directly to the Escrow Agent.  When Contractor deposits the 
securities as a substitute for Contract earnings, the Escrow Agent shall notify the Town within ten (10) days 
of the deposit.  The market value of the securities at the time of the substitution shall be at least equal to the 
cash amount then required to be withheld as retention under the terms of the Contract between the Town and 
Contractor.  Securities shall be held in the name of ____________________, and shall designate the 
Contractor as the beneficial owner. 
 
 (2) The Town shall make progress payments to the Contractor for those funds which otherwise 
would be withheld from progress payments pursuant to the Contract provisions, provided that the Escrow 
Agent holds securities in the form and amount specified above. 
 
 (3) When the Town makes payment of retention earned directly to the Escrow Agent, the Escrow 
Agent shall hold them for the benefit of the Contractor until the time that the escrow created under this Contract 
is terminated.  The Contractor may direct the investment of the payments into securities.  All terms and 
conditions of this agreement and the rights and responsibilities of the parties shall be equally applicable and 
binding when the Town pays the Escrow Agent directly. 
 
 (4) Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent 
in administering the Escrow Account and all expenses of the Town.  These expenses and payment terms 
shall be determined by the Town, Contractor and Escrow Agent. 
 
 (5) The interest earned on the securities or the money market accounts held in escrow and all 
interest earned on that interest shall be for the sole account of Contractor and shall be subject to withdrawal 
by Contractor at any time and from time to time without notice to the Town. 
 
 (6) The Contractor shall have the right to withdraw all or any part of the principal in the Escrow 
Account only by written notice to Escrow Agent accompanied by written authorization from Town to the Escrow 
Agent that Town consents to the withdrawal of the amount sought to be withdrawn by Contractor. 
 
 (7) The Town shall have a right to draw upon the securities if there is default by the Contractor.  
Upon seven days written notice to the Escrow Agent from the Town of the default, the Escrow Agent shall 
immediately convert the securities to cash and shall distribute the cash as instructed by the Town. 
 
 (8) Upon receipt of written notification from the Town certifying that the Contract is final and 
complete, and that the Contractor has complied with all requirements and procedures applicable to the 
Contract, Escrow Agent shall release to Contractor all securities and interest on deposit less escrow fees and 
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charges of the Escrow Account.  The escrow shall be closed immediately upon disbursement of all moneys 
and securities on deposit and payments of fees and charges. 
 
 (9) The Escrow Agent shall rely on the written notification from the Town and the Contractor 
pursuant to Sections (5) to (8) inclusive, of this agreement and the Town and Contractor shall hold Escrow 
Agent harmless from Escrow Agent's release and disbursement of the securities and interest as set forth 
above. 
 
 (10) The names of the persons who are authorized to give written notice or to receive written 
notice on behalf of the Town and on behalf of Contractor in connection with the foregoing, and exemplars of 
their respective signatures, are as follows: 
 
On behalf of Town: On behalf of Contractor: 
 
 
                                                                  
Title       Title 
 
 
Name       Name       
 
 
         
Signature Signature 
 
 
                                                                               
Address Address    
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On behalf of Escrow Agent: 
 
 
       
Title 
 
 
       
Name 
 
 
       
Signature 
 
 
       
Address 
 
 
 At the time the Escrow Account is opened, the Town and Contractor shall deliver to the Escrow Agent 
a fully executed counterpart of this Agreement. 
 
 IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the 
date first set forth above. 
 
Town Contractor 
 
 
                                                                                  
Title Title 
 
 
                                                                                  
Name Name 
 
 
                                                                                  
Signature Signature 
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 TOWN OF LOS ALTOS HILLS 
 STATE OF CALIFORNIA 
 
 

 
MAINTENANCE BOND 

 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
WHEREAS, the Town of Los Altos Hills, State of California, has awarded to  _________________, hereinafter 
designated as the "Principal," a Contract for the 2021 Pavement Rehabilitation and Drainage Improvement 
Project, and 
 
WHEREAS, said Principal is required under the terms of said Contract to furnish a bond for the correction of 
any defects due to defective materials or workmanship in the work performed under said Contract. 
 
NOW, THEREFORE, we the Principal, and                                                                 as Surety, are held and 
firmly bound unto the Town of Los Altos Hills in the penal sum of                                                                                                                                                                           
______________________________________________________________DOLLARS ($               ), lawful 
money of the United States for the payment of which sum well and truly to be made, we bind ourselves, our 
heirs, executors, administrators, successors, or assigns jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if, during a maintenance period of one (1) year from 
the date of acceptance of the contracted work, the Contractor upon receiving written notice of a need for 
repairs which are directly attributable to defective materials or workmanship, shall diligently take the necessary 
steps to correct said defects within seven (7) days from the date of said notice, then this obligation shall be 
invalid; otherwise it shall remain in full force and effect. 
 
If any action shall be brought by Town upon this bond, a reasonable attorney's fee, to be fixed by the Court, 
shall be and become a part of Town's judgment in any such action. 
 
No right of action shall accrue on this bond to, or for the use of, any person or corporation other than the Town 
named herein or the heirs, executors, administrator or successor of the Town. 
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IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their seals this               
day of                                                            , 2021, the name and corporate seals of each corporate party 
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority 
of its governing body. 
 
 
 

(Corporate Seal) __________________________________ 
Principal 
 
By________________________________ 
 

(acknowledgment) Title_______________________________ 
 

 
(Corporate Seal) __________________________________ 

Surety 
 
By _________________________________ 
Attorneys-in-fact 

  
 

(Acknowledgment) Title_______________________________ 
 

 
(Seal) 
 
__________________________________ 
 

(Witness) 

 
 
 
 
 
Approved as to form: 
 
__________________________________ 
City 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDMENT   CIVIL CODE § 1189 
 
 
 
 
 
 
 
 
STATE OF CALIFORNIA      
           
COUNTY OF _____________________) 
 
On _________________, 2021, before me, _____________________________ , Notary Public, 
personally appeared ____________________________________________, who proved to me on 
the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person, or the entity upon 
behalf of which the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 
 
WITNESS my hand and official seal. 
 
 
 
Signature:  _________________________________ (Seal) 

 

 
 
 
  
 
 
 
 
 
 
 
 
 

 

A notary public or other officer completing this certificate verifies only the identity of the 
individual who signed the document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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TOWN OF LOS ALTOS HILLS 
PUBLIC WORKS DEPARTMENT 

 
SPECIAL PROVISIONS 

 
PART 1 - GENERAL PROVISIONS 

 
Section 1 of the Special Provisions shall conform with Section 1 of the Standard Specifications except as 
modified herein. 

 
 

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS AND SYMBOLS 
 
 
1-1         DEFINITIONS   
 
The Contractor's attention is directed to Section 1, "Definitions and Terms" of the Standard Specifications.  
The following paragraphs are added to Section 1 of the Standard Specifications. 
 
Wherever in the Standard Specifications, Plans, Special Provisions or other Contract documents the following 
definitions and terms are used, the intent and meaning shall be interpreted as follows: 
 
A. Agency:   The Town of Los Altos Hills 
 
B. Board:  The City Council of the Town of Los Altos Hills 
 
C. Town:  The Town of Los Altos Hills 
 
D. Engineer:  City Engineer of the Town of Los Altos Hills, State of California, acting either directly or 

through properly authorized agents, such agents acting within the scope of the particular duties 
entrusted to them. 

 
E. Laboratory:  Laboratories approved and authorized by the Engineer to test materials and work 

involved in the Contract. 
 
F. Standard Specifications:  The State of California Department of Transportation Standard 

Specifications, 2018 Edition. 
 
G. Special Provisions:  Any provisions, which supplement or modify the Standard Specifications, 

including technical specifications covering construction materials and methods.  The State 
Department of Transportation publication titled Labor Surcharge and Equipment Rental Rates and 
the State Department of Industrial Relations General Prevailing Wage Rates are to be considered as 
a part of the special provisions. 
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1-2         ABBREVIATIONS   
 
The Contractor's attention is directed to Section 1-1.06, “Abbreviations”, of the Standard Specifications for the 
definition of commonly used abbreviations.  Other abbreviations not defined in the Standard Specifications 
are given below.  
 
Abbreviation  Word or Words 
 
AB    Aggregate base rock 
 
ASB   Aggregate subbase rock 
 
CY    Cubic yards 
 
EA    Each 
 
JP     Joint utility pole 
 
LBS     Pounds 
 
LF     Linear feet 
 
LS     Lump sum 
 
SF     Square feet 
 
SY     Square yards 
 
TON    Tons (defined as 2000 pounds) 
 
TP   Telephone pole 
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SECTION 2 - PROPOSAL REQUIREMENTS AND CONDITIONS 

 
 
2-1     GENERAL   
 
The bidder's attention is directed to the provisions in Section 2, "Bidding," of the Standard Specifications 
and these special provisions for the requirements and conditions which the bidder must observe in the 
preparation of the proposal form and the submission of the bid. 
 
In addition to the subcontractors required to be listed in conformance with Section 2-1.10, "Subcontractor 
List," of the Standard Specifications, each proposal shall have listed therein the portion of work that will be 
done by each subcontractor listed.  A sheet for listing the subcontractors is included in the Proposal. 
 
The form of Bidder's Bond mentioned in the last paragraph in Section 2-1.34, "Bidder’s Security," of the 
Standard Specifications will be found following the signature page of the Proposal. 
 
In conformance with Public Contract Code Section 7106, a Non-Collusion Affidavit is included in the 
Proposal.  Signing the Proposal shall also constitute signature of the Non-Collusion Affidavit. 
 
  
 
 

END OF SECTION 
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SECTION 3 - AWARD AND EXECUTION OF CONTRACT  

 
 
The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," of the 
Standard Specifications and these special provisions for the requirements and conditions concerning award 
and execution of contract. 
 
The award of the contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies 
with all the requirements. 
 
The right is reserved to reject all proposals.  
 
Contractor's attention is directed to Section 3-1.04, “Award of Contract” of the Standard Specifications. 
 
The award of contract, if it is awarded, it will be made within 30 days after the opening of bids to the lowest 
responsible bidder whose proposal complies with all the Contract requirements.  If the lowest responsible 
bidder refuses or fails to execute the Contract, the Town may award the Contract to the second lowest 
responsible bidder within 45 days after the opening of bids.  If the second lowest responsible bidder refuses 
or fails to execute the Contract, the Town may award the Contract to the third lowest responsible bidder within 
60 days after the opening of bids.  The periods of time specified above within which the award of Contract 
may be made shall be subject to extension for such further period as may be agreed upon in writing between 
the Engineer and the bidder concerned. 
 
All bids will be compared on the basis of the Engineer's estimate of the quantities of work to be done.  The 
Engineer's estimate of construction quantities is approximate only, being given as a basis for the comparison 
of bids.  The Town does not expressly or by implication agree that the actual amount of work will correspond 
therewith, and reserves the right to change the amount of any class or portion of the work or to omit portions 
of the work as may be deemed necessary or expedient by the Engineer in accordance with Section 4-1.01, 
“Work Description”, of the Standard Specifications. 
 
 

END OF SECTION 
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SECTION 4 - SCOPE AND CONTROL OF THE WORK 
 
The scope and control of work shall be governed by the provisions in Section 4, "Scope of Work” and Section 
5, “Control of the Work" of the Standard Specifications and these provisions. 
 
4-1         SUBCONTRACTS   
 
Contractor's attention is directed to Section 5-13, “Subcontracting” of the Standard Specifications. 
 
The listing of proposed subcontractors required by said Section 5-13 of the Standard Specifications shall 
include a description of the portion of the work which will be done by each subcontractor.  A sheet for listing 
the subcontractors, as required, is included in the proposal. 
 
4-2         CONTRACT BONDS   
 
The successful bidder shall furnish a Payment Bond and a Faithful Performance Bond according to Section 
3-1.05, "Contract Bonds" of the Standard Specifications, and as specified below. 
 
The form of said Payment Bond and Faithful Performance Bond can be found with the Contract Documents.  
Only said bond forms provided by the Town shall be acceptable.  The bonds shall be in the amount of at least 
one-hundred percent (100%) of the amount of the Contract. 
 
The Contractor shall guarantee the entire work constructed under the Contract to be free of defects in material 
and workmanship for one-year following the date of City Council acceptance of work.   
 
The Contractor shall agree to make, at his/her expense, any repairs or replacements made necessary by 
defects in materials or workmanship which become evident within said guarantee period.   
 
The Contractor shall further agree to indemnify and hold harmless the Town and Engineer, their officers, 
agents and employees against and from all claims and liability arising from damage and injury due to said 
defects. 
 
The Contractor shall make all repairs and replacements within the time indicated on the Maintenance Bond 
required below upon receipt of written order from the Engineer.  If the Contractor fails to make the repairs and 
replacements within said period of time, the Town may do the work and the Contractor and his/her surety 
shall be liable to the Town for the cost of the work. 
 
The guarantee and conditions specified above shall be secured by a Guarantee Surety Bond (or Maintenance 
Bond) which shall be delivered by the Contractor to the Town prior to City Council acceptance of the work.  
Said bond shall be in the form approved by the Town and executed by a surety company or companies 
satisfactory to the Town, in the amount of ten (10) percent of the Contract price or $1,000.00, whichever is 
greater.  Said bond shall remain in force for the duration of the guarantee period specified.  The form of said 
bond can be found among the Contract Documents which is part of these provisions. 
 
In addition to the Contractor's one-year guarantee, upon completion of the project and as a condition of 
acceptance of the project, the Contractor may be required to deliver to the Engineer written manufacturer 
warranties from manufacturers and/or subcontractors that guarantee and warrant specific products and 
installations against defects in materials and workmanship for periods following acceptance of the project.  
Such manufacturer warranties, if required, shall be so indicated in Sections under "Construction Materials" of 
the Special Provisions. 
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4-3         PLANS AND SPECIFICATIONS   
 
The following is added to Section 4-1.02, “Intent of Plans and Specifications” of the Standard Specifications. 
The work embraced herein shall be done in accordance with the Standard Specifications, 2018 Edition, insofar 
as the same may apply; and in accordance with the State Department of Industrial Relations General 
Prevailing Wage Rates, the State Department of Transportation Labor Surcharge and Equipment Rental 
Rates, the Special Provisions and the Contract Documents.  
 
The Contractor shall not take advantage of any apparent error or omission in the Contract Documents.  In the 
event Contractor discovers any apparent error, discrepancy or omission, he/she shall immediately call upon 
the Engineer to make a determination and decision on the matter.  Should any discrepancy appear, or 
misunderstanding arises regarding any issue described in the Contract Documents, the explanation of the 
Engineer in relation thereto shall prevail. 
 
If there is any conflict between the Standard Specifications and the Special Provisions of these Specifications, 
the Special Provisions shall take precedence and shall be used in lieu of such conflicting portions. 
 
The work shall be performed and completed according to the true spirit, meaning, and intent of the Contract 
Documents.  In addition to the drawings incorporated with or referred to in these Contract Documents, the 
Engineer shall, from time to time during the progress of the work, furnish such additional drawings as may be 
necessary to clarify or define the intent of the Contract Documents in greater detail.  The Contractor shall 
make his/her work conform to all such drawings. 
 
The plans for this project shall be as follows: 
 

Sheet Name            Sheet No.            Total 
 

  TITLE SHEET        1 OF 27 
ADONNA COURT       2 OF 27 
ANACAPA DRIVE       3 OF 27 

 BLACK MOUNTAIN ROAD      4-5 OF 27 
BLANDOR WAY       6 OF 27 
CHAPIN ROAD        7-8 OF 27 
HORSESHOE COURT       9 OF 27 
JESSICA LANE        10 OF 27 
LUPINE ROAD        11 OF 27 
MAPLE LEAF COURT       12 OF 27 
PROSPECT AVENUE (ALTERNATE BID)    13-14 OF 27 
ROBLE ALTO COURT       15 OF 27 
ROBLEDA ROAD       16-18  OF 27 
SADDLE COURT       19 OF 27 
SALTAMONTES WAY       20 OF 27 
TEPA WAY        21 OF 27 
THREE FORKS LANE       22 OF 27 
TORELLO LANE       23 OF 27 
VIA CERRO GORDO       24 OF 27 
VIA VENTANA WAY (OVERLAY)     25 OF 27 
VIA VENTANA WAY (MICROSURFACING)    25 OF 27 
VISCAINO COURT       26 OF 27 
DETAILS        27 OF 27 
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4-4       SHOP DRAWINGS AND SUBMITTALS   
 
Contractor's attention is directed to the Standard Specifications Section 5-1.23B(2), “Shop Drawings."  
Approval of drawings by the Engineer shall not relieve the Contractor from the responsibility for errors or 
omissions in the drawings or from deviations from the Contract Document. 
 
 
4-5         WORK TO BE DONE    
 
The work consists, in general, 2” A.C. overlay,  6” digouts, Type II microsurfacing, construct A.C. dike, 
construct A.C. swale, concrete curb and gutter replacement, pavement markings replacement, utility 
adjustments, and all associated work, as shown on plans and described in the specifications with the title 
2021 Pavement Rehabilitation and Drainage Improvement Project and on file in the office of the City 
Engineer. 
 
 

 
END OF SECTION 
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SECTION 5 - CHANGES IN WORK 
 
 

Changes in work shall be governed by provisions in Section 4, "Scope of Work" of the Standard Specifications, 
except as modified herein. 
 
5-1         CHANGES INITIATED BY THE TOWN 
 
Contractor’s attention is directed to Section 4-1.05, “Changes and Extra Work” of the Standard Specifications. 
 
Changes greater than 25 percent of the total cost of the following Contract items may be made by the 
Town without adjustment in the Contract unit prices.   
 
 
5-2         EXTRA WORK   
 
Contractor’s attention is directed to Section 4-1.05, “Changes and Extra Work” of the Standard Specifications.  
 
Extra work shall require a signed Contract Change Order, or a written order from Town authorizing Contractor 
to proceed with extra work for an agreed upon price. 
 
5-2.1      GENERAL   
 
The following paragraph is added to Section 9-1.05, "Extra Work Performed by Specialists" of the Standard 
Specifications:  When forces or labor used for extra work are not those of the Contractor or subcontractors, 
such forces or labor shall be treated as subcontractors.   
 
Said forces or labor shall be considered as employees of the Contractor, and the Contractor shall be 
responsible for their work. 
 
5-2.2      PAYMENT   
 
The following paragraph is added to Section 4-1.05, “Changes and Extra Work” of the Standard Specifications:  
When changes in work are to be paid for as extra work in accordance with Section 4-1.05, “Changes and 
Extra Work” of the Standard Specifications, the labor, materials and equipment used in the performance of 
such work shall be subject to the approval of the Engineer. 
 
5-2.2.1   FORCE ACCOUNT PAYMENT  
 
Force account payment shall conform to Section 9-1.04 of the Standard Specification and these Special 
Provisions.    
 
5-2.2.2   BASIS FOR ESTABLISHING COSTS  
 
(a)  Labor.  The costs of labor will be the actual cost for wages of workers performing the extra work at the 
time the extra work is done, plus employer payments of payroll taxes, workers compensation insurance, 
liability insurance, health and welfare, pension, vacation, apprenticeship funds, and other direct costs resulting 
from Federal, State or local laws, as well as assessments or benefits required by lawful collective bargaining 
agreements.  The use of a labor classification which would increase the extra work cost will not be permitted 
unless the Contractor establishes the necessity for such additional costs.  Labor costs for equipment operators 
and helpers shall be reported only when such costs are not included in the invoice for equipment rental.  The 
labor cost for supervisors shall be proportioned to all of their assigned work and only that applicable to extra 
work shall be paid. 
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Non-direct labor costs including superintendence shall be considered part of the markup of Subsections 9-
1.04B, “Labor”, 9-1.04C, “Material” and 9-1.04D, “Equipment Rental.” 
 
(b)  Materials.  The cost of materials reported shall be at invoice or lowest current price at which such materials 
are locally available and delivered to the job site in the quantities involved, plus sales tax, freight and delivery. 
 
The Agency reserves the right to approve materials and sources of supply, or to supply materials to the 
Contractor if necessary for the progress of the Work.  No markup shall be applied to any material provided by 
the Agency. 
 
(c)  Tool and Equipment Rental.  No payment will be made for the use of tools which have a replacement 
value of $200 or less. 
 
Regardless of ownership, the rates to be used in determining equipment rental costs shall not exceed listed 
rates prevailing locally at equipment rental agencies, or distributors, at the time the work is performed. 
 
The rental rates paid shall include the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, 
repairs and maintenance of any kind, depreciation, storage, insurance, and all incidentals.  Necessary loading 
and transportation costs for equipment used on the extra work shall be included.  If equipment is used 
intermittently and, when not in use, could be returned to its rental source at less expense to the Agency than 
holding it at the work site, it shall be returned, unless the Contractor elects to keep it at the Work site at no 
expense to the Agency.  All equipment shall be acceptable to the Engineer, in good working condition, and 
suitable for the purpose for which it is to be used.  Manufacturer's ratings and manufacturer's approved 
modifications shall be used to classify equipment and it shall be powered by a unit of at least the minimum 
rating recommended by the manufacturer. 
 
The reported rental time for equipment already at the work site shall be the duration of its use on the extra 
work, commencing at the time it is first put into actual operation on the extra work, plus the time required to 
move it from its previous site and back or to a closer site. 
 
Other Items.  The Agency may authorize other items which may be required on the extra work. Such items 
include labor, services, material and equipment which are different in their nature from those required for the 
Work and which are of a type not ordinarily available from the Contractor or any of the Subcontractors. 
 
Invoices covering all such items in detail shall be submitted with the request for payment. 
 
Invoices.  Vendors' invoices for material, equipment rental, and other expenditures, shall be submitted with 
the request for payment.  If the request for payment is not substantiated by invoices or other documentation, 
the Agency may establish the cost of the item involved at the lowest price which was current at the time of the 
report. 
 
5-2.2.3   MARKUP 
 
(a)  Work by Contractor.  The following percentage shall be added to the Contractor's costs and shall 
constitute the markup for all overhead and profits: 
 
 Labor     20 
 Materials    15 
 Equipment Rental   15 
 Other Items and Expenditures  15 
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To the sum of the costs and markups provided for in this subsection, 1 percent shall be added as 
compensation for bonding. 
 
(b)  Work by Subcontractor.  When all or any part of the extra work is performed by a Subcontractor, the 
markup established in Subsection 9-1.04 shall be applied to the Subcontractor's actual cost of such work, 
and an additional markup of 5 percent may be added by the Contractor.  Said additional 5 percent markup 
shall reimburse the Contractor for additional administrative costs, and no other additional payment will be 
made by reason of performance of the extra work by a subcontractor. 
 
 
5-3         RESOLUTION OF CONSTRUCTION CLAIMS   
 
The Contractor’s attention is directed to Section 9-1.22, “Arbitration” of the Standard Specifications.  
 
The Section numbers under resolution of construction claims correspond to Section numbers within the 
California Contract Code.  
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Exhibit A 
 

  ARTICLE 1.5.   RESOLUTION OF CONSTRUCTION CLAIMS 

Section 

2012  4.  Application of article; inclusion of article in Plans and Specifications. 

2012  4.2. Claims; requirements; tort claims not covered by this article. 

20140.4. Civil actions; mediation and arbitration, qualifications and expenses of mediators  

 and arbitrators; trial de novo; witnesses. 

2012  4.6. Payment by local agency of undisputed portion of claim; interest on arbitration   

 award or judgment. 

2012  4.8. Duration of article; application of article to Contracts between January 1, 1991   

 and January 1, 1994. 

Article 1.5 was added by Stats.1990, c.1414 (A.B.4165), § 2. 

Repeal 

Article 1.5 is repealed by § 2012  4.8 on January 1, 1994. 

§ 2012  4.  Application of article; inclusion of article in Plans and Specifications 

 (a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars 

($375,000) or less which arise between a Contractor and a local agency. 

 (2)  This article shall not apply to any claims resulting from a Contract between a Contractor 

and a public agency when the public agency has elected to resolve any disputes pursuant to Article 7.1 

(commencing with Section 10240) of Chapter 1 of Part 2. 

 (b) (1) "Public Work" has the same meaning as in Sections 3100 and 3106 of the Civil Code, 

except that "public work" does not include any work or improvement contracted for by the state or the 

Regents of the University of California.  

Additions or changes are indicated by underline; deletions by asterisks * * * 
 (2)  "Claim" means a separate demand by the Contractor for (a) a time extension, (B) payment 

of money or damages arising from work done by or on behalf of the Contractor pursuant to the Contract for 

a public work and payment of which is not otherwise expressly provided for or the claimant is not otherwise 

entitled to, or (C) an amount the payment of which is disputed by the local agency. 

 (c)  The provisions of this article or a summary thereof shall be set forth in the Plans or 

Specifications for any work which may give rise to a claim under this article. 

 (d)  This article applies only to Contracts entered into on or after January 1, 1991. 

(Added by Stats.1990, c.1414 (A.B.4165), § 2.) 

Historical and Statutory Notes 

1990 Legislation:  Former § 2012  4 was renumbered § 2012  3.5 and amended by Stats.1990, c.1414 

(A.B.4165), §1. 

§  2012  4.2.  Claims; requirements; tort claims not covered by this article 

 For any claim subject to this article, the following requirements apply: 
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 (a)  The claim shall be in writing and include the documents necessary to substantiate the 

claim.  Claims must be filed on or before the date of final payment.  Nothing in this subdivision is intended 

to extend the time limit or supersede notice requirements otherwise provided by Contract for the filing of 

claims. 

(b)  (1)    For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in 

writing to any written claim within 45 days of receipt of the claim, or may request, in  

(c)  writing, within 30 days of receipt of the claim, any additional documentation supporting the 

claim or relating to defenses  

* * * to the claim the local agency may have against the claimant. 

 (2)  If additional information is thereafter required, it shall be requested and provided pursuant 

to this subdivision, upon mutual agreement of the local agency and the claimant. (3)  The local 

agency's written response to the claim, as further documented, shall be submitted to the claimant within 15 

days after the receipt of the further documentation or within a period of time no greater than that taken by 

the claimant in producing the additional information, whichever is greater. 

 (c) (1)  For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 

seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all written claims 

within 60 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, any 

additional documentation supporting the claim or relating to defenses * * * to the claim the local agency 

may have against the claimant. 

 (2)  If additional information is thereafter required, it shall be requested and provided pursuant 

to this subdivision, upon mutual agreement of the local agency and the claimant. 

 (3)   The local agency's written response to the claim, as further documented, shall be submitted 

to the claimant within 30 days after receipt of the further documentation, or within a period of time no greater 

than that taken by the claimant in producing the additional information or requested documentation, 

whichever is greater. 

 (d)   If the claimant disputes the local agency's written response, or the local agency fails to 

respond within the time prescribed, the claimant may so notify the local agency, in writing, either within 15 

days of receipt of the local agency's response or within 15 days of the local agency's failure to respond 

within the time prescribed, respectively, and demand an informal conference to meet and confer for 

settlement of the issues in dispute.  Upon a demand, the local agency shall schedule a meet and confer 

conference within 30 days for settlement of the dispute.  

 (e) * * * Following the meet and confer conference, if the claim or any portion remains in dispute, 

the claimant may file a claim * * * as provided in Chapter 1 (commencing with Section 900) and Chapter 2 

(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For purposes 

of these provisions, the running of the period of time within which a claim must be filed shall be tolled from 

the time the claimant submits his or her written claim pursuant to subdivision (a) until the time that claim is 

denied as a result of the meet and confer process, including any period of time utilized by the meet and 



 

  
Special Provisions 

2021 Pavement Rehabilitation and Drainage Improvement Project   
59 

 

confer process (f).  This article does not apply to tort claims and nothing in this article is intended nor shall 

be construed to change the time periods for filing tort claims or actions specified by Chapter 1 (commencing 

with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 

Government Code. 

(Added by Stats.1990, c. 1414 (A.B.4165), § 2.  Amended by Stats.1991, c. 1029 (A.B.1086), § 1.) 
Additions or changes indicated by underline; deletions by asterisks * * * 

Historical and Statutory Notes 

1991 Legislation:  The 1991 amendment substituted "defenses to the claim" for "defenses or claims" in 

subds. (b)(1) and (c)(1); inserted "as a result of the meet and confer process," and made other non-

substantive changes, subd. (e); and added subd. (f). 

§ 2012  4.4. Civil actions; mediation and arbitration; qualifications and expenses of mediators and 

arbitrators; trial de novo; witnesses 

 The following procedures are established for all civil actions filed to resolve claims subject to this 

article: 

 (a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, 

the court shall submit the matter to non-binding mediation unless waived by mutual stipulation of both 

parties.  The mediation process shall provide for the selection within 15 days by both parties of a 

disinterested third person as mediator, shall be commenced within 30 days of the submittal, and shall be 

concluded within 15 days from the commencement of the mediation unless a time requirement is extended 

upon a good cause showing to the court or by stipulation of both parties.  If the parties fail to select a 

mediator within the 15-day period, any party may petition the court to appoint the mediator. 

 (b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant 

to Chapter 2.5 (starting with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, 

notwithstanding Section 1141.11 of that code.  The Civil Discovery Act of 1986 (Article 3 starting with 

Section 2021 of Chapter 3 of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding 

brought under this subdivision consistent with the rules pertaining to judicial arbitration. (2) Notwithstanding 

any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes of this article 

shall be experienced in construction law, and, upon stipulation of the parties, mediators and arbitrators shall 

be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and such fees 

and expenses shall be paid equally by the parties, except in the case of arbitration where the arbitrator, for 

good cause, determines a different division.  In no event shall these fees or expenses be paid by state or 

county funds. 

 (3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 

Code of Civil Procedure, * * * any party * * * who after receiving an arbitration award * * * requests a trial de 

novo but does not obtain a more favorable judgment shall, in addition to payment of costs and fees under 

that chapter, * * * pay the attorney's fees * * * of the other party arising out of trail de novo. 
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 (c)   The court may, upon request by any party, order any witnesses to participate in the 

mediation or arbitration process. 

(Added by Stats.1990, c. 1414 (A.B.4165), § 2.  Amended by Stats.1991, c. 1029 (A.B.1086), § 2.) 

Historical and Statutory Notes 

1991 Legislation: The 1991 amendment inserted "or by stipulation of both parties," and the last 

sentence, in subd. (a); inserted subds. (b)(2) and (c); and rewrote and redesignated former subd. (b)(2) as 

(b)(3), which provision had read: "(2)  In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 

3 of Part 3 of the Code of Civil Procedure, (A) arbitrators shall, when possible, be experienced in 

construction law, and (B) any party appealing an arbitration award who does not obtain a more favorable 

judgment shall, in addition to payment of costs and fees under that chapter, also pay the attorney’s fees on 

the appeal of the other party." 

 (a) No local agency shall fail to pay money as to any portion § 2012  4.6  Payment by local 

agency of undisputed portion of claim; interest on arbitration award or judgment. 

of a claim which is undisputed except as otherwise provided in the Contract. 

 (b) In any suit filed under Section 2012  4.4 the local agency shall pay interest at the legal rate 

on any arbitration award or judgment.  The interest shall begin to accrue on the date the suit is filed in a 

court of law. 

 (Added by Stats.1990, c. 1414 (A.B.4165), § 2.)  
Additions or changes are indicated by underline; deletions by asterisks * * * 

§ 2012  4.8.  Duration of article; application of article to Contracts between January 1, 1991 and 

January 1, 1994 

 (a) This article shall remain in effect only until January 1, 1994, and as of that date is repealed, 

unless a later enacted statute, which is enacted before January 1, 1994, deletes or extends that date. 

 (b) As stated in subdivision (c) of Section 2012  4, any Contract entered into between January 

1, 1991, and January 1, 1994, which is subject to this article shall incorporate this article.  To that end, 

these Contracts shall be subject to this article even if this article is repealed pursuant to subdivision (a). 

(Added by Stats.1990, c. 1414 (A.B.4165), § 2.) 

 

End of Exhibit A 
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Exhibit B 
 

Article 1.7 MODIFICATIONS, PERFORMANCE, PAYMENT 

Section 

2012  4.50.  Timely progress payments; legislative intent; interest; payment requests 

Article 1.7 was added by Stats.1992, c. 799 (S.B.56), § 2. 

§ 2012  4.50  Timely progress payments, legislative intent, interest, payment requests 

 (a) (1) It is the intent of the Legislature in enacting this Section to require all local governments to 

pay their Contractors on time so that theses Contractors can meet their obligations.  In requiring prompt 

payment by all local governments, the Legislature hereby finds and declares that the prompt payment of 

outstanding receipts is not merely a municipal affair, but is, instead, a matter of statewide concern. 

 (2) It is the intent of the Legislature in enacting this article to fully occupy the field of public 

policy relating to the prompt payment of local governments' outstanding receipts.  The Legislature finds and 

declares that all government officials, including those in local government, must set a standard of prompt 

payment that any business as in the private sector which may Contract for services should look towards for 

guidance. 

 (b) Any local agency which fails to make any progress payment within 30 days after receipt of 

an undisputed and properly submitted payment request from a Contractor on a construction Contract shall 

pay interest to the Contractor equivalent to the legal rate set forth in subdivision (a) of Section 685.010 of 

the Code of Civil Procedure. 

 (c) Upon receipt of a payment request, each local agency shall act in accordance with both of 

the following: 

 (1) Each payment request shall be reviewed by the local agency as soon as practicable after 

receipt for the purpose of determining that the payment request is a proper payment request. 

 (2) Any payment request determined not to be a proper payment request suitable for payment 

shall be returned to the Contractor when practicable, but not later than seven days, after receipt.  A request 

returned pursuant to this paragraph shall be accompanied by a document setting forth in writing the reasons 

why the payment request is not proper. 

(d) The number of days available to a local agency to make payment without incurring interest 

pursuant to this section shall be reduced by the number of days by which a local agency exceeds the seven-

day return requirement set forth in paragraph (2) of subdivision (c). 

 (e) For purposes of this article: 

 (1) A "local agency" includes, but is not limited to, a city, including a charter city, a county, 

and a city and county, and is any public entity subject to this part.  

 (2) A "progress payment" includes all payments due Contractors, except that portion of the 

final payment designated by the Contract as retention earnings. 
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 (3) A payment request shall be considered properly executed if funds are available for 

payment of the payment request, and payment is not delayed due to an audit inquiry by the financial officer 

of the local agency. 

 (f) Each local agency shall require that this article, or a summary thereof, be set forth in the 

terms of any Contract subject to this article. 

(Added by Stats.1992, c.799 (S.B.56), § 2.) 

 

End of Exhibit B 
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SECTION 6 - CONTROL OF MATERIALS 

 
 
Attention is directed to Section 6, "Control of Materials" of the Standard Specifications. 
 
All materials, parts, and equipment furnished by the Contractor in the work shall be new, high grade, and free 
from defects.  Quality of work shall be in accord with the generally accepted standards.  Material and work 
quality shall be subject to the Engineer’s approval.  
 
 

END OF SECTION 
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SECTION 7 - UTILITIES 
 
 
Attention is directed to Section 5-1.36D, “Non-Highway Facilities” of the Standard Specifications. 
 
The Contractor shall determine the location and depth of all utilities, including service connections, which have 
been marked by the respective owners and which may affect or be affected by its operations.  If no pay item 
is provided in the Contract for this work, full compensation for such work shall be considered as included in 
the prices for other items of work. 
 
 

END OF SECTION 
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SECTION 8 - PROSECUTION, PROGRESS AND ACCEPTANCE OF THE WORK 

 
 
The prosecution of work, progress and acceptance of work shall be done according to Section 8, "Prosecution 
and Progress" of the Standard Specifications except as modified in these provisions. 
 
8-1         CONSTRUCTION, SCHEDULE AND COMMENCEMENT OF WORK   
 
In addition to the requirements of Section 8-1.02, “Schedule," Section 8-1.02B, “Updated Schedule” and 
Section 8-1.03, “Progress Schedule” of the Standard Specifications, the following shall also apply. 
 
The Contractor shall not begin work until the Town issues the Notice to Proceed.  Contractor shall begin work 
within five (5) working days from the date of issuance of the Notice to Proceed and shall diligently prosecute 
the work to completion before the expiration of THIRTY (30) working days.  The Town shall begin charging 
working days on the fifth day following the date of issuance of the Notice to Proceed. 
 
Prior to the issuance of the Notice to Proceed, a pre-construction conference will be held at the office of the  
between the Town and the Contractor.  The purpose of this meeting shall be to discuss the scope of work, 
the Plans and Specifications, existing conditions, materials to be ordered, equipment to be used, and all 
essential matters pertaining to the prosecution of and satisfactory completion of the project as required.  The 
Contractor's representatives at this conference shall include the field superintendent, supervisors, and major 
subcontractors.  The pre-construction conference will be scheduled immediately after the Contract agreement 
has been approved by the Town. 
 
8-2         WRITTEN NOTICE AND REPORT    
 
Section 8-1.06, “Suspensions” the Standard Specifications is amended to include the following: 
 
If the Contractor desires payment for a delay as specified in Subsection 8-1.07, “Delay”, or an extension of 
time, he/she shall, within seven (7) days after the beginning of the delay, file with the Town a written request 
and report as to the cause and extent of the delay.  Failure by the Contractor to file these items within the time 
specified will be considered grounds for refusal by the Town to consider such requests. 
 
Upon receipt of a written request for extension of time or payment, the Town shall ascertain the facts and the 
extent of the delay, and his findings thereon shall be final and conclusive. 
 
8-3         WORKING DAY   
 
The following paragraphs are added to Section 8-1.05, “Time” of the Standard Specifications. 
 
The Contractor's working day activities shall be limited to the hours between 8:00 a.m. and 5:00 p.m., Monday 
through Friday, excluding designated Town holidays.  Deviation from normal working hours will not be allowed 
without prior written consent of the Engineer.   
 
In the event work is allowed by the Engineer outside of the above working hours, at the request of and for the 
benefit of the Contractor, inspection service fees may be levied against the Contractor at a rate of $150 per 
hour per inspector, including travel time where applicable, with a minimum hourly charge for four (4) hours. 
 
The above charge may also be levied if inspection services are deemed necessary by the Engineer as a 
matter of public safety or to otherwise insure the quality of the work. 
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The following are the designated Town holidays: 
 
  1. January 1 (New Year's Day) 
  2. The third Monday in January (Martin Luther King's Birthday) 
  3. The third Monday in February (President’s Day) 
  4. The last Monday in May (Memorial Day) 
  5. July 4 (Independence Day) 
  6. The first Monday in September (Labor Day) 
  7. The second Monday in October (Columbus Day) 
  8. November 11 (Veterans' Day) 
  9. The fourth Thursday in November (Thanksgiving Day) 
 10. The day after Thanksgiving Day 
 11. December 24 (Christmas Eve) 
 12. December 25 (Christmas Day) 
 
8-4         COMPLETION AND ACCEPTANCE   
 
Contractor's attention is directed to Section 5-1.46, “Final Inspection and Contract Acceptance” of the 
Standard Specifications. 
 
 
8-5         LIQUIDATED DAMAGES   
 
The Contractor’s attention is directed to Section 8-1.10, “Liquidated Damages” of the Standard Specifications.  
The Contractor shall pay the Town of Los Altos Hills the sum of One thousand ($1,000.00) per day for each 
calendar day delay in completing the work in excess of the number of working days allowed for the Contract.  
Further, Contractor shall pay the Town of Los Altos Hills the sum of five hundred ($500) per calendar day 
delay for installing striping work in excess of the number of days allowed from the date of completing paving 
on each street. 
 
 
8-6         USE OF IMPROVEMENT DURING CONSTRUCTION   
 
The following paragraphs are added to the provisions in Section 7-1.03, “Public Convenience” of the Standard 
Specifications: 
 
Contractor will not be allowed any compensation due to any delay, hindrance, or inconvenience to his/her 
operation caused by Town's decision to take over all or part of any completed facility or appurtenance. 
 
Full compensation for conforming to the requirements in this Section of the Special Provisions shall be 
considered as included in the prices paid for the various Contract items of work and no additional 
compensation will be allowed therefore. 
 

 
 
 
 
 
 

END OF SECTION 
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SECTION 9 - RESPONSIBILITIES OF THE CONTRACTOR 
 
 
9-0.1     LABOR NONDISCRIMINATION.    
 
Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California 
Code of Regulations. 
 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 
(GOV. CODE, SECTION 12990) 

 
Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor 
Nondiscrimination," of the Standard Specifications, which is applicable to all nonexempt state contracts and 
subcontracts, and to the "Standard California Nondiscrimination Construction Contract Specifications" set 
forth therein.  The Specifications are applicable to all nonexempt state construction contracts and subcontracts 
of $5,000 or more. 
 
 
9-0.2     PREVAILING WAGE.  
 
Attention is directed to Section 7-1.01K(2), "Wages," of the Standard Specifications. 
 
The general prevailing wage rates determined by the Director of Industrial Relations, for the county or 
counties in which the work is to be done, are available at the Town of Los Altos Hills, Public Works 
Department.  These wage rates are not included in the Proposal and Contract for the project.  Changes, if 
any, to the general prevailing wage rates will be available at the same location. 
 
9-0.3     REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES  
 
When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the 
specifications and the Contractor encounters materials which the Contractor reasonably believes to be 
asbestos or a hazardous substance as defined in Section 25914.1 of the Health and Safety Code, and the 
asbestos or hazardous substance has not been rendered harmless, the Contractor may continue work in 
unaffected areas reasonably believed to be safe.  The Contractor shall immediately cease work in the 
affected area and report the condition to the Engineer in writing. 
 
In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous 
substances including exploratory work to identify and determine the extent of the asbestos or hazardous 
substance will be performed by separate contract. 
 
If delay of work in the area delays the current controlling operation, the delay will be considered a right of 
way delay and the Contractor will be compensated for the delay in conformance with the provisions in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 
 
 
9-0.4     SUBCONTRACTING  
 
Attention is directed to the provisions in Section 8-5.13, "Subcontracting," and Section 2, “Bidding,” and 
Section 3, “Award and Execution of Contract,” of the Standard Specifications and these special provisions. 
 
  
9-0.5     PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 
 
Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code and 
Section 7108.5 of the Business and Professions Code concerning prompt payment to subcontractors. 
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9-0.6     PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 
 
The Contractor shall return all moneys withheld in retention from the subcontractor within 30 days after 
receiving payment for work satisfactorily completed, even if the other contract work is not completed and has 
not been accepted in conformance with Section 5-1.46, "Final Inspection and Contract Acceptance," of the 
Standard Specifications.  This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the Contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by the Contractor or deficient subcontract performance or 
noncompliance by a subcontractor. 
 
 
9-1        LAWS   
 
Attention is directed to Section 7-1.01K, "Labor Code Requirements" of the Standard Specifications and these 
provisions.   
 
 The general prevailing wage rates applicable to the County of Santa Clara are listed in the publication titled 
"General Prevailing Wage Rates."  This document is hereby made part of this Contract by reference.  Copies 
of the current versions of this document are on file in the Office of the, 26379 Fremont Road, Los Altos Hills, 
CA 94022, 
 
The Town will not recognize any claim for additional compensation because of payment by the Contractor of 
any wage in excess of the prevailing wage rates set forth in the General Prevailing Wage Rates which is part 
of this Contract.  The possibility of wage increases is one element to be considered by the Contractor in 
determining his/her bid, and will not under any circumstances be considered as a basis of claim against the 
Town on the Contract. 
 
The Contractor shall comply with Labor Code Sections 1774 and 1775.  The Contractor shall forfeit, as a 
penalty, $50.00 per each calendar day or portion thereof for each worker paid less than the stipulated 
prevailing rates in violation of the provisions of the Labor Code and in particular Labor Code Section 1770 to 
1780 inclusive.  In addition to said penalty, the difference between such stipulated prevailing wage rates and 
the amounts paid for each worker paid less than the stipulated prevailing wage rates shall be paid to each of 
said workers by the Contractor. 
 
Attention is directed to Section 1735 of the Labor Code, which reads as follows: 
 
"No discrimination shall be made in the employment of persons upon public works because of the race, 
religious creed, color, national origin, ancestry, physical handicap, medical condition, marital status, or sex of 
such persons, except as provided in Section 12940 of the Government Code, and every Contractor for public 
works violating this Section is subject to all the penalties imposed for a violation of this chapter." 
 
Attention is also directed to the requirements of the California Fair Employment and Housing Act (Government 
Code Section 12900 through 12996 - Stat. 1980, Chapter 992), to the regulations promulgated by the Fair 
Employment and Housing Commission to implement said Act, and to the non-discrimination, affirmative action 
and equal employment opportunity requirements in these Special Provisions. 
 
If the project is funded by fiscal assistance from another governmental entity, Contractor shall comply with all 
applicable rules and regulations of such fiscal assistance program incorporated into the Special Provisions. 
 
9-1.1     PAYROLL RECORDS   
 
The Contractor and subcontractor’s attention is directed to the provisions of Section 1776 of the California 
Labor Code and to the requirements therein pertaining to the keeping, availability, and filing of accurate payroll 
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records of all journeymen, apprentices, and other workers performing work under this Contract.  The 
Contractor agrees to comply with the requirements of said section. 
 
Prior to each monthly progress payment, the Contractor shall deliver to the Engineer copies of certified 
payrolls of its and all subcontractors’ forces performing work at the job site (or sites established primarily for 
the work) for labor compliance purposes and extra/force account considerations.  Such records shall be kept 
current on an effective day or period basis and in a form acceptable to the Engineer.  At a minimum, the 
form shall include the following information: 
 

1. Employee identification by name 
 

2. Employee’s address and social security number 
 

3. Employee’s craft and classification (in accordance with Director of Industrial Relations’ 
wage determinations) 
 

4. Employee’s actual per diem wages (in compliance with Part I, Notice to Contractors, and 
this Section GC-20, Laws and Regulations) 
 

5. Employee’s subsistence and travel allowance (as applicable) 
 

6. Employee’s straight time and overtime hours worked each day and week 
 

7. Itemized deductions made from employee’s wages 
 

8. Apprentices and ratio of apprentices to journeymen 
 

9. Contractor’s or subcontractor’s firm or company name, date or period for which applicable 
wage rates and allowances are effective, and the employer’s signature. 

 
The certified payroll records shall be kept on forms provided by the Division of Labor Standards 
Enforcement, or shall contain the same information as the forms provided by the Division in addition to the 
above-listed information. 
 
In addition to submitting the certified payrolls to the Engineer, the Contractor shall furnish the records 
specified in California Labor Code section 1776, including but not limited to the certified payrolls, directly to 
the Labor Commissioner.   
 
Each payroll record shall contain or be verified by a written declaration that is made under penalty of perjury 
stating: (1) The information contained in the payroll is true and correct; and (2) The employer has complied 
with the requirements of California Labor Code Sections 1771, 1811, and 1815 for any work performed by 
its employees on the Project. 
 
The Contractor shall inform the City of the location of the above payroll records, including the street address, 
city and county, and shall, within five (5) working days, provide a notice of change of location and address. 
 
The contractor or subcontractor has 10 days in which to comply subsequent to receipt of a written notice 
requesting certified payroll records. In the event that the contractor or subcontractor fails to comply within 
the 10-day period, he or she shall, as a penalty to the District, forfeit one hundred dollars ($100) for each 
calendar day, or portion thereof, for each worker, until strict compliance is effectuated. Upon the request of 
the Division of Labor Standards Enforcement, these penalties shall be withheld from progress payments 
then due. The Contractor is not subject to a penalty assessment pursuant to this section due to the failure of 
a subcontractor to comply with this section. 
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Any copy of records made available for inspection as copies and furnished upon request to the public or any 
public agency by the District shall be marked or obliterated in accordance with California Labor Code 
section 1776. 
 
Compliance with the above provisions of this Part II, and California Labor Code, Section 1776, shall be the 
responsibility of the Contractor or subcontractor.  Pursuant to Labor Code Section 1771.4, Contractor is 
required to post all job site notices prescribed by law or regulation that include, but are not limited to, 
payment of prevailing wages. 
 
 
9-1.2     LIABILITY INSURANCE   
 
Attention is directed to Section 7-1.06, "Insurance” of the Standard Specifications and these provisions. 
 
Contractor shall procure and maintain for the duration of the Contract insurance against claims for injuries to 
persons or damages to property which may arise from or with the performance of the work hereunder by the 
Contractor, his/her agents, representatives, employees or subcontractors.  The cost of such insurance shall 
be considered as included in the prices for the various Contract items of work involved and no additional 
compensation will be allowed therefore. 
 
A. Minimum Scope of Insurance.  Coverage shall be at least as broad as: 
 

1. Insurance Services Office form number GL 0002 (Ed. 1/73) covering Comprehensive General 
Liability and Insurance Services Office form number GL 0404 covering Broad Form 
Comprehensive General Liability; or Insurance Services Office Commercial General Liability 
coverage ("occurrence" form CG 0001). 

 
2. Insurance Services Office form number CA 0001 (Ed. 1/78) covering Automobile Liability, code 

1 "any auto" and endorsement CA 0025. 
 

3. Workers' Compensation insurance as required by the Labor Code of the State of California and 
Employers Liability insurance. 

 
B. Minimum Limits of Insurance.  Contractor shall maintain limits no less than: 
 

1. Commercial General Liability:  $3,000,000 combined single limit, annual aggregate for bodily 
injury, personal injury and property damage; and with a minimum of $1,000,000.00 per 
occurrence. 

 
2. Automobile Liability:  $1,000,000 combined single limit per accident for bodily injury and property 

damage. 
 

3. Workers' Compensation and Employers Liability:  Workers' compensation limits as required by 
the Labor Code of the State of California and Employers Liability limits of $1,000,000 per 
accident. 

 
C. Deductibles and Self-Insured Retention.  Any deductibles or self-insured retention must be declared 

to and approved by the Town.  At the option of the Town, either the insurer shall reduce or eliminate 
such deductibles or self-insured retention as respects the Town, its officers, officials and employees; or 
the Contractor shall procure a bond guaranteeing payment of losses and related investigations, claim 
administration and defense expenses. 

 
D. Other Insurance Provisions.  The policies are to contain, or be endorsed to contain, the following 

provisions: 
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1. General Liability and Automobile Liability Coverage. 
 
  a. The Town, its officers, officials, employees and volunteers are to be covered as insured 

as respects: liability arising out of activities performed by or on behalf of the Contractor; 
products and completed operations of the Contractor, premises owned, occupied or 
used by the Contractor; or automobiles owned, leased, hired or borrowed by the 
Contractor.  The coverage shall contain no special limitations on the scope of the 
protection afforded to the Town, its officers, officials, employees or volunteers. 

 
  b. The Contractor's insurance coverage shall be primary insurance as respects the Town, 

its officers, officials, employees and volunteers.  Any insurance or self-insurance 
maintained by the Town, its officers, officials, employees or volunteers shall be excess 
of the Contractor's insurance and shall not contribute with it. 

 
  c. Any failure to comply with reporting provisions of the policies shall not affect coverage 

provided to the Town, its officers, officials, employees or volunteers. 
 
  d. The Contractor's insurance shall apply separately to each insured against whom claim 

is made or suit is brought, except with respect to the limits of the insurer's liability. 
 
 2. Workers' Compensation and Employers Liability Coverage. 
 
  The insurer shall agree to waive all rights of subrogation against the Town, its officers, officials, 

employees and volunteers for losses arising from work performed by the Contractor for the 
Town. 

 
 3. All Coverage. 
 
 Each insurance policy required by this clause shall be endorsed to state that coverage shall not 

be suspended, voided, canceled by either party, reduced in coverage or in limits except after 
THIRTY (30) days prior written notice by certified mail, return receipt requested, has been given 
to the Town. 

 
E. Acceptability of Insurers.  Insurance is to be placed with insurers with a best rating of no less than 

A:VII. 
 
F. Verification of Coverage.  Contractor shall furnish Town with certificates of insurance and with original 

endorsements effecting coverage required by this clause.  The certificates and endorsements for each 
insurance policy are to be signed by a person authorized by that insurer to bind coverage on its behalf.  
The certificates and endorsements are to be received and approved by the Town before starting work.  
The Town reserves the right to require complete, certified copies of all required insurance policies, at 
any time. 

 
G. Subcontractors.  Contractor shall include all subcontractors as insured under its policies or shall furnish 

separate certificates and endorsements for each subcontractor.  All coverage for subcontractors shall 
be subject to all the requirements stated herein. 

 
 
9-1.3     HOLD HARMLESS AND RESPONSIBILITY OF CONTRACTOR   
 
Contractor shall take all responsibility of the work, shall bear all losses and damages directly or indirectly 
resulting to him/her, to any subcontractor, to the Town, to Town officers and employees, or to parties 
designated by the Town, on account of the performance or character of the work, unforeseen difficulties, 
accidents, occurrences or other causes predicated on active or passive negligence of the Contractor or of any 
subcontractor.  Contractor shall indemnify, defend and hold harmless the Town, its officers, officials, directors, 
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employees and agents from and against any or all loss, liability, expense, claim costs (including costs of 
defense), suits, and damages of every kind, nature and description directly or indirectly arising from the 
performance of the work.  This paragraph shall not be construed to exempt the Town, its employees and 
officers from its own fraud, willful injury or violation of law whether willful or negligent.  By execution of this 
agreement, Contractor acknowledges and agrees that he/she has read and understands the provisions hereof 
and that this paragraph is a material element of consideration. 
 
Approval of the insurance Contracts does not relieve the Contractor or subcontractors from liability under this 
paragraph. 
 
9-1.4      RESPONSIBILITY FOR DAMAGE 
 
Attention is directed to Section 7-1.05, "Indemnification” of the Standard Specifications. 
 
The Town of Los Altos Hills and all officers and employees thereof connected with the work, including but not 
limited to the Engineer, shall not be answerable or accountable in any manner for any loss or damage that 
may happen to the work or any part thereof; for any loss or damage to any of the materials or other things 
used or employed in performing the work; for injury to or death of any person, either work persons or public; 
or for damage to property from any cause which might have been prevented by the Contractor, or his/her 
crew, or any one employed by him/her. 
 
It is the intent of the parties that the Contractor will indemnify and hold harmless the Town, its officers and 
employees from any and all claims, suits or actions as set forth above, regardless of the existence or degree 
of fault or negligence on the part of the Town, Contractor, subcontractor or employee of any of these, other 
than the active negligence of the Town, its officers and employees. 
 
9-1.5      FAILURE TO MAINTAIN INSURANCE 
 
During the term of this Agreement and until final completion and acceptance of work by the Town, the 
Contractor shall maintain in full force and effect insurance coverage in the forms and amounts specified in the 
Special Provisions and the Contract Documents.  If, at any time during the performance of this Contract, 
Contractor fails to maintain any item of required insurance in full force and effect, Contractor shall 
immediately discontinue all work under the Contract and Town will withhold all Contract Payments due or 
that become due until notice is received by Town that such insurance has been restored in full force and 
effect and that the premiums therefore have been paid for a period satisfactory to the Town. 
 
9-1.6      REGISTRATION OF CONTRACTORS 
 
Before submitting bids, Contractors shall be licensed in accordance with the provisions of the State 
Contractors' License Law, Business and Professions Code 7000 et seq. as amended. Pursuant to California 
Labor Code section 1771.4, the project that is the subject and purpose of this contract is subject to prevailing 
wage compliance monitoring by the California Department of Industrial Relations.  
 
Pursuant to California Labor Code section 1771.1, by execution below, the Bidder and its Subcontractors 
certify that they are registered and qualified to perform public work pursuant to section 1725.5 of the California 
Labor Code, subject to limited legal exceptions. 
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9-2         PERMITS  
 
Contractor's attention is directed to Section 7-1.04, "Permits and Licenses" of the Standard Specifications and 
these provisions.  In addition to the requirements of Section 7-1.04, "Permits and Licenses," of the Standard 
Specifications, the following requirements shall also apply. 
 
Prior to commencement of work, the Contractor shall obtain and pay for all applicable permits from the Town.  
The following Town permits are required:  
 
1. Business License (obtain from Finance Department)   
 
Contractor shall comply with all conditions set forth in these permits and agreements, and shall bear the full 
costs of all expenses incurred in such compliance.  Full compensation for said expenses incurred for 
complying with the conditions and requirements of these permits shall be considered included in the various 
contract items of work, and no addition payment will be made therefore.   
 
Copies of these permits are attached or are available and may be inspected at the offices of the Director of 
Public Works, 26379 Fremont Road, Los Altos Hills, CA 94022. 
 
Contractor represents and warrants the Town that he/she has all licenses, permits, qualifications and 
approvals of whatsoever nature which are legally required for Contractor to practice his/her profession.  
Contractor represents and warrants the Town that Contractor shall, at his/her sole cost and expense, keep in 
effect at all times during the term of this Agreement any licenses, permits, and approvals that are legally 
required for Contractor to practice his/her profession. 
 
A Los Altos Hills Business License is required of any person who transacts or conducts any business, trade, 
profession, calling or occupation in the Town of Los Altos Hills.  The Contractor shall submit a copy of his/her 
receipt or other evidence showing payment of the current Town of Los Altos Hills Business license. 
 
9-3         THE CONTRACTOR'S REPRESENTATIVE 
 
9-3.1      INDEPENDENT CONTRACTOR   
 
At all times during the term of this Agreement, Contractor shall be an independent Contractor and shall not 
be an employee of Town.  The Town shall have the right to control Contractor only insofar as the results of 
the Contractors services rendered pursuant to this Agreement. 
 
9-3.2      CONTRACTOR NOT AGENT   
 
Except as Town may specify in writing, Contractor shall have no authority, express or implied, to act on behalf 
of Town in any capacity whatsoever as an agent.  Contractor shall have no authority, express or implied, 
pursuant to this Agreement to bind Town to any obligation whatsoever. 
 
9-3.3      ASSIGNMENT PROHIBITED   
 
No party to this Agreement may assign any right or obligation pursuant to this Agreement.  Any attempted or 
purported assignment of any right or obligation pursuant to this Agreement shall be voided and of no effect. 
 
9-4         PROJECT SITE MAINTENANCE 
 
9-4.1      SOUND CONTROL REQUIREMENTS   
 
The Contractor’s attention is directed to Section 7-1.14, “Noise Control” of the Standard Specifications.  The 
noise level from the Contractor's operations, between the hours of 8:00 a.m. and 5:00 p.m., shall not exceed 
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86 DBA at a distance of 50 feet.  This requirement in no way relieves Contractor from the responsibility for 
complying with local ordinances regulating noise levels. 
 
Said noise level requirement shall apply to all equipment on the job or related to the job including, but not 
limited to trucks, transit mixers or transient equipment that may or may not be owned by the Contractor.  The 
use of loud sound signals shall be avoided in favor of light warnings except those required by safety laws for 
the protection of personnel. 
 
Full compensation for conforming to the requirements of this Section shall be considered as included in the 
prices paid for the various Contract items of work involved and no additional compensation will be allowed 
therefore. 
 
9-4.2      CLEAN UP AND DUST CONTROL 
 
The Contractor’s attention is directed to Section 4-1.13, “Clean Up” and Section 14-11.04 “Dust Control” of 
the Standard Specifications and these provisions: All excess material shall become the property of the 
Contractor to be disposed of Town property as it sees fit.  Full compensation for compliance with this Section 
shall be considered included in the Contract prices paid for the various items of work and no separate 
compensation will be made therefore. 
 
9-5         PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS   
 
Contractor's attention is directed to Section 5-1.36, “Property and Facility Preservation” of the Standard 
Specifications. 
 
9-6         PUBLIC CONVENIENCE AND SAFETY   
 
The Contractor’s attention is directed to Section 7-1.03, “Public Convenience” and Section 7-1.04, “Public 
Safety” of the Standard Specifications.  
 
9-6.1      TRAFFIC AND ACCESS   
 
The following paragraph is added to Section 7-1.03, “Public Convenience” of the Standard Specifications.  
Contractor shall not obstruct public pedestrian pathways with construction material or equipment. 
 
9-6.2      STREET CLOSURES, DETOURS, BARRICADES   
 
The following paragraphs are added to Section 12, “Temporary Traffic Control” of the Standard Specifications.  
The Contractor’s attention is also drawn to Section, 7-1.03 “Public Convenience” and Section 12-4, 
“Maintaining Traffic” of the Standard Specifications.  
 
The Contractor may establish "No Parking" zones contiguous to the work area by posting signs.  The Town 
will enforce parking restrictions only when the Contractor has posted the proper signs and has notified the 
County of Santa Clara Sheriff Department a minimum of 48 hours in advance of the required restriction period.  
Access to private property shall be maintained at all times. 
 
The Contractor shall place signs located one at the beginning of the work area and one at end of the work 
area for each street.  The signs shall be 6 by 4 feet in size.  The signs shall be installed two weeks in advance 
prior to the beginning of work. The signs shall display the following: 
 
 PROJECT NAME 
 SCHEDULE OF WORK 

CONTACT PHONE NUMBER: TOWN OF LOS ALTOS HILLS, PUBLIC WORKS DEPARTMENT 
 “EXPECT DELAYS DURING CONSTRUCTION” 
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With specific approval by the Engineer the affected portions of the streets listed below may be closed to 
through traffic:  None 
 
Access for local residents and businesses shall be maintained.  At the end of each working day these streets 
shall be reopened to through traffic with proper barricades, warning devices and temporary striping.  No two 
adjacent streets shall be closed at the same time during the construction of a given segment.  The Contractor 
shall furnish and maintain all signs, lights, barricades, and flag persons necessary as determined by the 
Engineer.  If these streets are closed, the Contractor shall proceed expeditiously and with consideration for 
public convenience from the start of excavation to completion of paving. 
 
The contractor shall submit traffic control plan(s) for Town engineer review and approval two weeks 
prior to commencing work. Construction signs, lights, barricades, etc., shall conform to the latest revision 
on the Manual of Warning Signs, Lights, and Devices for Use in Performance of Work Upon Highways, by the 
California Department of Transportation. 
 
Flashing arrow signs (24-hour operation) shall be required by Engineer if deemed necessary for safe 
construction operations at busy streets.  All barricades shall have operating warning lights.  Barricades shall 
be placed TWENTY (20) feet center to center maximum. 

  
If a hazardous condition is observed and the Town notifies the Contractor either directly or by telephone, the 
Contractor shall correct the condition immediately.  If the Contractor fails to correct the hazardous condition 
immediately, the Town reserves the right to install or have installed the necessary lights, barricades, etc.  The 
cost involved shall be deducted from any money due or to become due the Contractor. 
 
Full compensation for compliance with this Section shall be considered as included in the Contract price paid 
for traffic control and no separate payment will be made therefore. 
 
9-6.3      PUBLIC SAFETY   
 
In addition to the requirements of Section 7-1.04, “Public Safety” of the Standard Specifications, the following 
shall also be required of the Contractor. 
Contractor must submit one set of a Safety Plans to the City Engineer/ within seven (7) working days 
from the date the City Council awarded the project. 
It is the Contractor's responsibility to provide for the safety of traffic and the public.  Whenever the Contractor's 
operations create a condition hazardous to traffic or to the public, he/she shall, at his/her expense and without 
cost to the Town, furnish, erect and maintain such fences, temporary railing, barricades, lights, signs and 
other devices and take such other protective measures as are necessary to prevent accidents, damage or 
injury to the public.  Such fences, temporary railing, barricades, lights, signs and other devices furnished, 
erected and maintained by the Contractor, at his/her expense, are in addition to any construction area traffic 
control devices for which payment is provided for elsewhere in the specifications. 
 
9-6.3.1   SAFETY ORDERS   
 
Contractor's attention is directed to Section 7-1.02K “Occupational Safety and Health Standards” and Section 
7-1.04, “Public Safety” of the Standard Specifications. 
 
The following paragraph is added to Section 7-1.02K(6) of the Standard Specifications: 
 
Notwithstanding any provisions of the Standard Specifications and the Special Provisions, the Contractor shall 
be solely and completely responsible for conditions of the job site, including safety of all persons and property, 
during performance of the work.  This requirement will apply continuously and will not be limited to normal 
working hours.  Safety and sanitary provisions shall conform to applicable Federal, State, County, and Local 
Laws, Regulations, Ordinances, Standards and Codes.  Where any of these are in conflict, the more stringent 
requirement shall be followed. 
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9-7         ANTITRUST CLAIMS   
 
Contractor's attention is directed to Section 7-1.02L (2), “Antitrust Claims,” of the Standard Specifications. 
 
 

END OF SECTION 
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SECTION 10 - FACILITIES FOR AGENCY PERSONNEL 
 
 
                 Attention is directed to Section 11, "Mobilization" of the Standard Specifications. 
 
 

END OF SECTION 
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SECTION 11 - MEASUREMENT AND PAYMENT 
 
11-1        PAYMENTS 
 
11-1.1     WORK NOT ITEMIZED IN THE CONTRACT PRICE SCHEDULE   
 
Full compensation for items of work and/or requirements called for on the Plans, Contract Documents 
(including the Special Provisions) and/or Standard Specifications but not itemized or included in the Item Price 
Schedule as a specific bid item shall be considered included by the contractor or bidder in one or more of the 
various bid items and no additional compensation will be paid, therefore.  
 
11-1.2     RELEASE OF RETENTION   
 
The following paragraphs are added to Section 9-1.17D, “Final Payment and Claims” as follows: 
 
The work will be inspected by the Engineer for acceptance when the Contractor has completed the final 
inspection punch list items of corrective work.  If, in the Engineer’s judgment, the work has been completed 
according to the plans and specifications, the Engineer will recommend acceptance of the work to the City 
Council at their next meeting.  The Council may accept or conditionally accept the project. 
 
The date the City Council accepts the project will be the date the Contractor is relieved from responsibility to 
protect the work.  A lien period of 35 calendar days shall begin from the date Council accepts the project.  
Final payment of amounts deducted and placed in an escrow account or retained from the final contract 
amount shall be paid to the Contractor at the end of this lien period.  Exception shall be those amounts required 
by law to be withheld by properly executed and filed notices to stop payment, or as may be authorized by the 
Contract to be further retained. 
 
11-1.3     PARTIAL AND FINAL PAYMENT   
 
The following paragraph is added to Section 9-1.16, “Partial Payments” and Section 9-1.17, “Payment After 
Contract Acceptance” of the Standard Specifications: 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the Town, other 
than those arising from any of the following: (1) unsettled liens, (2) faulty work appearing within twelve (12) 
months after final payment, (3) requirements of the specifications, or (4) manufacturer's guarantees.  It shall 
also constitute a waiver of all claims by the Contractor, except those previously made and still unsettled. 
 
11-1.4     MOBILIZATION   
 
The following paragraphs are added to Section 9-1.16D, "Mobilization" of the Standard Specifications. 
 
Mobilization shall consists of preparatory work and operations, including, but not limited to, those necessary 
for the movement of personnel, equipment, supplies, and incidentals to the project site; for the establishment 
of all offices, buildings and other facilities necessary for work on the project; and for all other work and 
operations which must be performed or costs incurred prior to beginning work on the various Contract items 
on the project site. 
 
Contract lump sum price paid for mobilization shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals, and for doing all the work involved in mobilization as specified above. 
 
When the Contract does not include a Contract pay item for mobilization, full compensation for any necessary 
mobilization required shall be considered as included in the prices for the various Contract items of work 
involved and no additional compensation will be allowed therefore. 
      
     END OF SECTION  
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SECTION 12 – APPROXIMATE QUANTITY (BASE BID) 
 

2021 Pavement Rehabilitation and Drainage Improvement Project 
 

     

Adonna Court   

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 9,950 

12  Remove and Install Concrete curb and gutter SF 20 

14 Remove and Install Concrete Apron SF 10 

25 Remove and Install Blue Markers EA 1 

    
Anacapa  Drive 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 51,300 

20 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 50 

21 Remove and Install Detail 22  
(Extruded Thermoplastic) LF 1,770 

23 Remove and Install Detail 27B LF 3,675 

25 Remove and Install Blue Markers EA 2 

 
Black Mountain Road 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

3 6’ Wedge Grind LF 2,630 

4 10’ Conform Grind SF 1,480 

 5  2” A.C. Overlay  TON 805  

6 6’’ Digouts SF 3,962 

10 Remove existing AC dike LF 193 

11 Install AC dike (Type F) LF 320 

16 Remove rock/existing AC swale and install 3’ wide AC 
swale LF 742 

17 Adjust Manholes to Grade EA 9 

18 Adjust Monuments to Grade EA 4 
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21 Remove and Install Detail 22 
(Extruded Thermoplastic) LF 2,610 

19 Remove and Install “STOP AHEAD”  SF 106 

20 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 145 

23 Remove and Install Detail 27B LF 742 

25 Remove and Install Blue Markers EA 3 
 

 
 

Blandor Way 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

3 6’ Wedge Grind LF 1,010 

4 10’ Conform Grind SF 1,260 

5   2” A.C. Overlay  TON 250 

6 6’’ Digouts SF 369 

11 Construct A.C. Dike (Type F) EA 110 

17 Adjust Manholes to Grade EA 6 

18 Adjust Monuments to Grade EA 2 

20 Remove and Install Detail 27B (Right Edgelines)  
(Extruded Thermoplastic) SF 50 

21 Remove and Install Detail 27B (Right Edgelines)  
(Extruded Thermoplastic) LF 820 

25  Remove and Install Blue Markers EA 4 
 

 
Chapin Road 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

6 6’’ Digouts SF 1,573 

9 Microsurfacing SF 29,000 

20 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 50 

21 Remove and Install Detail 22 
(Extruded Thermoplastic) LF 1,300 

25 Remove and Install Blue Markers EA 1 

 
Horseshoe Court 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 
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3 6’ Wedge Grind LF 1,005 

4 10’ Conform Grind SF 470 

 5  2” A.C. Overlay  TON 155 

6 6’’ Digouts SF 532 

12 Remove and Install Concrete Curb and Gutter SF 42 

13 Remove and Install Rolled Concrete Curb SF 78 

14 Remove and Install Concrete Apron SF 20 

18 Adjust Monuments to Grade EA 5 

 25 Remove and Install Blue Markers EA 1 
 

 
Jessica Lane 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 10,400 

20 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 45 

25 Remove and Install Blue Markers EA 2 

 
Lupine Road 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 28,200 

25 Remove and Install Blue Markers EA 1 

 
Maple Leaf Court 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 5,800 

25 Remove and Install Blue Markers EA 1 

 
Roble Alto Court 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 7,150 

20 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 45 

25 Remove and Install Blue Markers EA 1 
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Robleda Road 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

22 Remove Detail 23 and Install Detail 22 
(Extruded Thermoplastic) LF 1,110 

24   Install Detail 27B LF 14,654 

 
Saddle Court 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 16,650 

20 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 45 

25 Remove and Install Blue Markers EA 2 

 
Saltamontes Drive 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 23,400 

25 Remove and Install Blue Markers EA 1 

 
Tepa Way 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

6 6’’ Digouts SF 1,050 

9 Microsurfacing SF 19,820 

25 Remove and Install Blue Markers EA 1 

 
 

Three Forks Lane 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

3 6’ Wedge Grind LF 215 

4 10’ Conform Grind SF 435 

 5  2” A.C. Overlay  TON 265 

7 Install leveling course TON 1 

17 Adjust Manholes to Grade EA 2 

18 Adjust Monuments to Grade EA 2 



 
 

 Special Provisions 
2021 Pavement Rehabilitation and Drainage Improvement Project  

83 
 

 

 

20 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 43 

25  Remove and Install Blue Markers EA 1 
    

 
Torello Lane 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

3 6’ Wedge Grind LF 870 

4 10’ Conform Grind SF 625 

5   2” A.C. Overlay  TON 115 

6 6’’ Digouts SF 1,363 

17 Adjust Manholes to Grade EA 3 

18 Adjust Monuments to Grade EA 1 

 25 Remove and Install Blue Markers EA 1 
 

 
Via Cerro Gordo 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

3 6’ Wedge Grind LF 1,470 

4 10’ Conform Grind SF 380 

5   2” A.C. Overlay  TON 195 

6 6’’ Digouts SF 404 

12 Remove and Install Concrete Curb and Gutter SF 111 

13 Removed and Install Rolled Concrete Curb SF 90 

14 Removed and Install  Concrete Apron SF 116 

15 Removed and Install 4’ wide Concrete Valley Gutter SF 184 

17  Adjust Manholes to Grade  EA  2  

18 Adjust Monuments to Grade EA 3 

 25 Remove and Install Blue Markers EA 1 
 

 
Via Ventana Way (Overlay) 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

3 6’ Wedge Grind LF 3,340 

4 10’ Conform Grind SF 600 

5   2” A.C. Overlay  TON 405 

6 6’’ Digouts SF 1,020 
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17 Adjust Manholes to Grade EA 2 

18 Adjust Monuments to Grade EA 4 

20 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 46 

21 Remove and Install Detail 22 
(Extruded Thermoplastic) LF 155 

25  Remove and Install Blue Markers EA 4 
 

 
Via Ventana Way (Microsurfacing) 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

9 Microsurfacing SF 102,000 

25 Remove and Install Blue Markers EA 1 

 
Viscaino Court 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

3 6’ Wedge Grind LF 1,470 

4 10’ Conform Grind SF 380 

5   2” A.C. Overlay  TON 195 

6 6’’ Digouts SF 1,754 

17 Adjust Manholes to Grade EA 2 

18 Adjust Monuments to Grade EA 3 

 25 Remove and Install Blue Markers EA 1 
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SECTION 12 – APPROXIMATE QUANTITY (ALTERNATE BID) 
 

2021 Pavement Rehabilitation and Drainage Improvement Project 
 
 

Prospect Avenue 

Item No. Item Description Unit of 
Measure 

Estimated 
Quantity 

26 6’ Wedge Grind LF 850 

27 10’ Conform Grind SF 935 

28   2” A.C. Overlay  TON 554 

29 6’’ Digouts SF 885 

31 Install AC dike (Type F) LF 35 

32 Remove Rock and Install 3’ wide AC swale LF 310 

33 Adjust Manholes to Grade EA 10 

34 Adjust Monuments to Grade EA 3 

35 Remove and Install “STOP AHEAD” SF 53 

36 Remove and Install “STOP” and Limit Line Markings 
(Extruded Thermoplastic) SF 45 

37 Remove and Install Detail 22 
(Extruded Thermoplastic) LF 1,785 

38 Install Detail 27B LF 310 

39  Remove and Install Blue Markers EA 3 
 
 
 
 
 
 
 
 
 
 

END OF SECTION
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SECTION 13 & 14 (BLANK)   
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PART 2 - CONSTRUCTION METHODS & MATERIALS 
 
 
Materials for this project shall conform to the State of California Department of Transportation Standard 
Specifications, 2018 Edition. 
 
 

SECTION 15 - GENERAL REQUIREMENTS 
 
The Contractor shall furnish all labor, materials, equipment, and incidentals required to perform all 
operations in connection with the project, in accordance with the lines, grades, design and dimensions 
shown on the Plans, the Standard Specifications and these Specifications. 
 
15-1         SCOPE OF WORK 
 
The project consists of installing improvements on specific streets identified under Section 10-1 of these 
Special Provisions.  The general work includes: 
 
a. Pavement section repair and overlay. 
 
b. Installing street striping, pavement markings and markers. 
 
c. Performing other miscellaneous work as required in the plans or specifications. 
 
The site is presently in the condition it will be at the commencement of work.  Failure to visit the site will not 
relieve the Contractor from the responsibility of executing the job as required by the Plans and 
Specifications. 
 
The Contractor shall verify the location of all features pertaining to this work and resolve any discrepancies 
with the Engineer before commencing work. 
 
15-2         PUBLIC RELATIONS 
 
Attention is directed to Sections 7-1.03 of the General Provisions regarding public convenience, safety, 
indemnification and preservation of property. 
 
15-3         PROTECTION OF UTILITIES 
 
Attention is directed to Section 5-1.36, “Property and Facility Preservation,”, of the General Provisions.  
Major utilities are shown on the plans; minor lines such as water, gas, electric, telephones, sewer lines, 
etc., may not be precisely located.  It shall be the sole responsibility of the Contractor to determine the exact 
depth and location of all major and minor utilities on site whether indicated on plans or not by potholing.  
Utility lines, such as services damaged by the Contractor's work, shall be promptly repaired at the 
Contractor's expense; and no additional compensation will be allowed therefor. 
 
The Contractor shall notify each Utility Company before excavating near its facility.  Call USA (Underground 
Service Alert) at 1 (800) 227-2600 before starting any excavation. 
 
15-4         PERMITS AND LICENSES 
 
The Contractor and each of his/her subcontractors shall obtain a Town Business License from the Town 
Finance Department and pay the permit fee prior to starting work. 
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15-5         EXISTING IMPROVEMENTS 
 
Attention is directed to the fact that the Plans and Specifications generally make no attempt to show trees, 
shrubs, lawns, landscape irrigation systems and other improvements within the work area.   
 
Trees, shrubs, lawns, irrigation systems and other landscape improvements damaged by the Contractor or 
subcontractor shall be the Contractor's responsibility; and he/she shall replace or repair same as the 
existing at his/her own expense and shall be solely liable therefor.   
 
All required construction shall match existing or otherwise shall be in accordance with the Town Standards, 
or as directed by the Engineer. 
 
15-6         DUST CONTROL 
 
Attention is directed to Section 10-5 of the General Provisions.  The application of sufficient water or dust 
palliative to prevent the spread of dust shall be included in the price bid for the various items of work. 
 
The rate and number of applications shall be at the initiative of the Contractor, or as directed by the 
Engineer. 
 
The Contractor shall provide the water to be used on the project site from his/her resources and pay for the 
cost of water used in construction; and no additional payment will be allowed therefore.  
 
15-7         PUBLIC CONVENIENCE AND SAFETY 
 
Reference is made to Section 7-1.03 of the General Provisions.  The Contractor shall be responsible for 
providing barricades and warning signs at the job site. 
 
Full compensation for furnishing all safety devices, barricades, etc., shall be included in the price bid; and 
no additional compensation shall be allowed therefore. 
 
15-7.1      TRAFFIC CONTROL AND CONSTRUCTION AREA SIGNS 
 
15-7.1.1   GENERAL 
 
Traffic control shall meet the requirements of Section 12-1.03, "Public Safety" of the Special Provisions and 
the same section of the Standard Specifications, and these Provisions.  For streets next to Caltrans right-
of-way, traffic control shall meet the requirements of the Caltrans Encroachment Permit. 
 
The Contractor shall install and maintain construction area signs on all approaches to the various work sites 
throughout the duration of the construction activities. 
 
The Contractor shall submit a traffic control plan for each street work area for approval by the Engineer.  At 
major intersections, the Contractor shall use flag persons to control traffic during construction.  Flashing 
arrow boards shall be used to control traffic on all streets where necessary and as directed by the Engineer. 
 
If any component in the traffic control system is displaced, or ceases to operate or function as specified, 
from any cause, during the progress of the work, the Contractor shall immediately repair said component 
to its original condition or replace said component and shall restore the component to its original location. 
 
When lane closures are made for work periods only, at the end of each work period, all components of the 
traffic control system, except portable delineators placed along open trenches or excavation next to the 
traveled way shall be removed from the traveled way.  If the Contractor so elects, said components may be 
stored at selected central locations, approved by the Engineer, within the limits of the street right-of-way. 
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15-7.1.2   CONSTRUCTION AREA SIGNS 
 
Construction area signs shall be installed at the locations shown on the plans and as directed by the 
Engineer according to the current State of California Manual of Traffic Controls. 
 
All construction area signs shall conform to the nominal dimensions, color and legend requirements of the 
plans, the current Manual of Traffic Controls and these Specifications.  All sign panels shall be the product 
of a commercial sign manufacturer, and shall be as specified in these Specifications, all shall include the 
Contractor's name and phone number on back. 
 
Sign panels for all construction area signs shall be visible at 500 feet and legible at 300 feet, at noon on a 
cloudless day and at night under illumination of legal low beam headlights, by persons with vision of or 
corrected to 20/20. 
 
The Contractor shall clean all construction area sign panels at the time of installation and as often thereafter 
as the Engineer determines to be necessary. 
 
Used signs with the specified sheeting material will be considered satisfactory if they conform to the 
requirements for visibility and legibility and the colors conform to the requirements of the current Manual of 
Traffic Controls.  A significant difference between day and nighttime reflective color will be grounds for 
rejecting signs. 
 
Construction signs shall be installed as follows: 
 
The height to the bottom of the sign panel above the edge of traveled way shall be at least 5 feet, except 
when the sign is located in the path of pedestrians or bicycles the height to the bottom of the sign panel 
above the edge of the traveled way shall be at least 7 feet.  C-4, C-6 and W-33 signs shall be placed on 
Type I barricades, with operating flashers immediately next to the work.    
 
Construction area sign posts may be installed on above ground temporary platform sign posts or supports 
as approved by the Engineer, or the signs may be installed on existing lighting standards or other supports 
as approved by the owner of the support.  When construction area signs are installed on existing lighting 
standards, holes shall not be made in the standards to support the sign. 
Portable programmable message boards shall be installed at least 7 days prior to start of 
construction. 
 
15-7.2      MEASUREMENT AND PAYMENT  
 
The Contract lump sum price for traffic control and construction area signs shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in 
furnishing construction area signs required for the direction of public traffic through or around the work and 
for erecting or placing, maintaining (including covering and uncovering as needed) and, when no longer 
required, removing construction area signs at locations shown on the plans, as specified in the Standard 
Specifications, these Special Provisions, and as directed by the Engineer. 
 
Full compensation for furnishing, erecting, maintaining and removing any additional construction area signs 
the Engineer may deem necessary will be considered as included in price paid for construction area signs 
and no additional compensation will be allowed therefore. 
 
15-8         NOTIFICATION 
 
At least 48 hours prior to commencement of work, the Contractor shall notify the following agencies: 
 
Town of Los Altos Hills Public Works Department            (650) 941-7222 
County of Santa Clara Sheriff Department   (408) 808-4400 
Santa Clara County Fire Department                                         (408) 299-3144 



 
 

 Special Provisions 
2021 Pavement Rehabilitation and Drainage Improvement Project  

90 
 

 

 

Underground Service Alert (USA)   (800) 227-2600 
Green Waste Recovery, Inc.     (650) 947-4994 
 
The Contractor shall also notify all Utility Companies that have underground facilities within the limits of 
work, and cause them to locate their utility lines through pavement markings or other appropriate measures.  
The Contractor shall keep the County of Santa Clara Sheriff Department and Santa Clara County Fire 
Department informed daily regarding barricades and detours. 
 
15-9         CONVEYANCE AND STORAGE 
 
Except where otherwise specified, the Contractor shall furnish all necessary means of conveyance to 
transfer material to its proper work site or storage, and shall pay all costs of the right-of-way rents or leases 
thereby made necessary. 
 
As required, adequate precautions shall be taken by the Contractor to protect and preserve stored items, 
including providing fencing, etc.  At no time will the Town be responsible for preservation or protection of 
items stored on Town property or elsewhere.  Upon completion of work all right-of-way areas permitted to 
be used as storage shall be returned to its original condition. 
 
Construction materials and equipment to be utilized during any given day may be stored next to the trenches 
or structures to utilize said materials and equipment, within the temporarily closed street area.  However, 
all such materials and equipment either shall be utilized or removed at the close of each day.  At no time 
shall such materials or equipment remain overnight without the prior permission of the Engineer.   
 
In addition, at no time shall such items be stored in sidewalk areas back of curb, nor shall such storage 
interfere with maintenance of traffic requirements. 
 
15-10       EXCESS MATERIAL 
 
Excavated material, which is not to be salvaged, shall become the property of the Contractor to be disposed 
of at approved disposal sites.   
 
The cost of this disposal shall be considered included in the various bid items and no additional 
compensation will be allowed therefore. 
 
15-11       POLLUTION CONTROL 
 
The Contractor shall follow all requirements of the Bay Area Air Quality Management District (939 Ellis 
Street, San Francisco, CA – (415) 771-6000). 
 
15-12       STAKING 
 
Control line staking, elevation control, detailed construction staking, and layout shall be the Contractor's 
responsibility. 
 
15-13       SCHEDULING OF WORK 
 
Contractor shall submit to the Engineer a practical progress schedule pursuant to Section 8-1.02D(5) of the 
Standard Specifications.  This schedule shall be submitted at the pre-construction meeting.  It is essential 
that the project continues in accordance to an established schedule. 
 
  
15-14       RECORD DRAWING 
 
The Contractor shall maintain record drawings showing actual installations including existing utilities 
incorrectly shown on the plans including changes made in the contract.   
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At the completion of the project, a clearly marked set of drawings shall be turned over to the Engineer.  
Failure to meet this requirement shall result in the Town deducting two (2%) per cent of the final contract 
amount from the Contract. 
 
15-15       SUBSTITUTION FOR MATERIALS SPECIFIED 
 
All materials and items furnished must meet the requirements of the Drawings and Specifications as to 
quality, performance, suitability, and appearance. 
 
Where materials are offered by the Contractor as similar or equivalent to that specified, approval of the 
Engineer must be obtained after execution of the Contract Agreement between the Contractor and the 
Town. 
 
No approval of any nature will be granted during the bidding period and no oral statement made by the 
Engineer or his representative shall be construed as granting approval. 
 
Any proposed substitutions will be judged on the basis of quality, suitability, performance, and appearance.  
The reputation of the manufacturer, availability of repair and replacement parts and time of delivery will also 
be considered. 
 
The request for approval of substitutions shall state the credit, if any, to the Town arising because of the 
use of such substitutions.  In any event, all costs resulting from substitutions shall be borne by the 
Contractor at no cost to the Town. 
 
15-16       INQUIRIES DURING BID PERIOD 
 
If any person contemplating submitting a bid for the proposed Contract is in doubt as to the true meaning 
of any part of the Plans, Specifications or other proposed contract drawings, or finds discrepancies in, or 
omissions from the drawings or specifications shall submit a written or fax transmittal to the Engineer at 
(650) 941-3160.  No telephone requests will be accepted for an interpretation or corrections associated 
with this project. 
 
The person submitting the request will be responsible for its prompt delivery.  Any interpretation or 
correction of the proposed document will be made only by addendum duly issued, and a copy of such 
addendum will be mailed to each person receiving a set of such documents.  The owner will not be 
responsible for any other explanations or interpretations of the proposed documents. 
 
Any addenda or bulletins issued during the time of bidding, or a forming a part of the documents issued to 
the bidder for the preparation of his/her bid, shall be covered in the bid and shall be made a part of the 
Contract. 
 
15-17       POSTING NOTICE AND NOTIFICATION TO RESIDENTS 
 
Work includes posting notice along the streets where work will be done and notifying residents by hand-
delivered mail, and advising them of the work to be done so they do not park their cars next to the work 
site.  Notices shall be posted at every 100 feet interval a minimum of 72 hours prior to work. 
 
MEASUREMENT AND PAYMENT 
 
No separate payment shall be allowed for posting notices and notifying residents.  Full compensation for 
furnishing all labor, materials, tools, equipment, and for doing the work required as specified in the 
Specifications and as directed by the Engineer shall be included in the lump sum price bid for traffic control 
and notifying residents; and no additional compensation will be allowed therefore. 
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15-18    CONSTRUCTION UTILITIES 
 
a. Water and Power 
 
 The Contractor shall provide power as required for the work. 
 

The Contractor shall contact the Purissima Hills Water District and the California Water Service 
Company to obtain permissions for water usage. 
 
No separate payment will be made for water or applying water.  The cost shall be included in the 
respective unit bid prices to which it applies. 

 
b. Sanitary Facilities 
 

The Contractor shall provide adequate toilet facilities for all workers and representatives of the 
Owner employed on the work.  Each facility shall be subject to the approval of the Engineer as to 
location and type. 
 
The Contractor shall maintain them in sanitary condition from the beginning of the work until 
completion and shall then remove the facilities and disinfect the premises.  All portions of the work 
shall be maintained at all times in a sanitary condition. 

 
No separate payment will be made for supplying toilet facilities.  The cost shall be included in the unit bid 
price for mobilization. 
 
15-19       SUBMITTALS 
 
Provide three (3) copies of literature, shop drawings, samples, etc., of the following items according to 
Section 6 of the Standard Specifications. 

 
• Asphalt concrete materials  
• Construction area sign 
• Any material whose submittal is deemed necessary by the Engineer 

 
Certificate of Compliance stating that material and/or equipment furnished complies with the Specifications 
and, for equipment, is one of the named brands or an approved equivalent. 
 

END OF SECTION 
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SECTION 16 - SITE-WORK 
 
 
16-1         SITE PREPARATION 
 
16-1.1      SCOPE OF WORK 
 
Work required under this section consists of furnishing all labor, materials, tools, equipment, and services 
incidental and necessary for the work shown on the plans and as applicable.  The work may include 
removing asphalt concrete pavement sections to the sub grade, remove existing concrete curb, gutter and 
sidewalk to the sub grade, and other obstructions interfering with the proposed work.  All work under this 
Section shall be done according to these Specifications and in conformity with Contract Documents and 
with applicable portions of Sections 15 and 16 of the Standard Specifications of the State of California. 
 
16-2         LIMITS OF CLEARING 
 
Work shall be limited to the area within the site boundaries or the area next to the line of work and to such 
width as will allow excavation, storage area alongside the trench for material excavated, and an area for 
material storage and for any haul roads that may be necessary.  The Contractor is not allowed to clear 
behind the limits of the property or construction easement or extend his/her operations into private 
properties. 
 
16-3         CLEARING OPERATIONS 
 
Clearing operations shall be conducted as required for construction of the project and within the limits 
described or shown on the drawings.  Clearing shall consist of the removal and disposal or replacement of 
those items that interfere with the work. 
 
All asphalt concrete pavement sections and aggregate base, cement concrete, trash, and obstructions, 
within the area to be cleared shall be removed and disposed of by the Contractor unless otherwise directed 
by the Engineer.  The refuse resulting from the clearing operation shall be hauled to a waste site secured 
by the Contractor and shall be disposed of in such a manner as to meet all requirements of the State, 
County, and Municipal Regulations regarding health, safety and public welfare.   
 
Contract lump sum price paid for the demolition of existing structures and site preparation shall include full 
compensation for the removal and disposal of cement concrete, asphalt concrete pavement section to the 
sub grade, including the removal of pavement and concrete sections needed for the planting of trees, and 
refuse generated by clearing operations. 
 
The Contractor shall be responsible for all damages to existing improvements including private property 
resulting from his/her operations. 
 
16-4         REMOVE EXISTING CONCRETE 
 
Special precaution shall be taken to protect existing improvements and landscaping behind the existing 
sidewalk or curb & gutter.  All concrete shall be removed to an expansion joint or saw cut score mark. 
 
Full compensation for the removal and disposal of cement concrete shall be considered included in the 
contract lump sum price for demolition of existing structures and site preparation, and no additional 
compensation will be allowed therefore. 
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16-5         REMOVE EXISTING ASPHALT PAVEMENT 
 
Where removal and replacing of asphalt concrete pavement sections are required, a straight neat cut with 
a power-driven saw and/or grinding machine, as needed, shall be made before removing asphalt concrete. 
Where trees or landscaping are to be planted, the asphalt concrete or cement concrete section, including 
existing aggregate base shall be removed to the sub grade to allow for proper growth of plant materials. 
 
Full compensation for asphalt concrete removal shall be included in the contract lump sum price for 
demolitions of existing structures and site preparation; and no additional compensation will be allowed 
therefore.    
 
16-6         TREE ROOTS PRUNING 
 
All tree roots encountered within the proposed construction, including but not limited to curb, gutter, 
sidewalk, driveways, handicap ramps and digouts sections shall be cut and removed to a depth of 12-
inches below finished grade.  Backfill to bottom of sub grade with clean native soil, free of organics and tree 
root material or import topsoil, and compact to 95 percent relative compaction for areas to be paved or 
installed with concrete. No additional compensation will be allowed for tree roots pruning.  
 
16-7         MEASUREMENT AND PAYMENT 
 
No measurement of quantities will be made for clearing and grubbing, concrete removal and asphalt 
concrete removal or refuse generated by clearing and grubbing operations.  Full compensation for the 
removal and disposal of cement concrete structures and asphalt concrete pavement sections to the sub 
grade, and refuse generated by clearing operations shall be considered included in the contract unit price 
for digouts, curb & gutter, and no additional compensation will be allowed therefore. 
 
No separate payment shall be made for removal and relocation of existing fences, if any.  Full compensation 
for furnishing all labor, material, equipment, transportation, incidentals, for doing the required work shall be 
included in the contract price paid for mobilization and no additional compensation shall be allowed 
therefore. 
 
No separate measurement or payment for roots pruning and meeting the above requirements on tree root 
pruning will be made.  Compensation for meeting these requirements shall be considered included in the 
related concrete or paving work associated with curb, gutter, sidewalk, driveway, handicap ramps, and 
digouts sections; and no additional compensation will be paid therefore. 
 
 

 
END OF SECTION 
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SECTION 17 - EARTHWORK 
 
 
17-1         SCOPE OF WORK 
 
Work required under this Section consists of furnishing all necessary labor, materials, tools, equipment and 
services in connection with and reasonably incidental to the loosening, removing, loading, transporting, 
depositing, and compacting in final location all materials, wet and dry, necessary to be removed for 
purposes of construction, grading, tree root pruning, preparing areas for the installation of concrete 
sidewalk, curb, gutter, driveways and handicap ramp; preparing sites for the installation of topsoil and 
landscaping; and other purposes as indicated on the drawings. 
 
The furnishing, placing, and removing of all sheeting and bracing; all pumping and draining of excavations; 
the supporting of structures above and below ground; the handling of all water encountered in the 
excavations; all backfilling around structures and backfilling of all trenches and pits and all other incidental 
excavation shown on the drawings and as specified. 
 
17-2         SOIL CONDITIONS 
 
The Contractor shall familiarize him or herself with the soil conditions at the site. 
 
17-3         UNCLASSIFIED EXCAVATION 
 
Excavation is unclassified.  The work shall consist of performing work regardless of the character of 
subsurface conditions.  The Contractor shall make his/her evaluation of the type and extent of materials 
that may be encountered in the work site. 
 
17-4         COMPACTION 
 
The relative compaction of each finished sub grade under concrete curb, gutter and sidewalks and 
pavements shall not be less than 95 percent; all other areas shall be 90%.  These requirements are attained 
by Test Method AASHTO 180. 
 
The Engineer shall require density tests of compacted material whenever he deems it necessary.  Tests 
will be made according to Test Method AASHTO 180, or other approved field density testing methods that 
may include the use of nuclear testing devices. All compaction tests shall be provided by Town’s 
geotechnical consultant. No cost will be paid by the contractor. 
 
 
17-5         CARE OF EXISTING STRUCTURES AND UTILITIES 
 
Existing power and telephone lines, fences, water pipes, gas lines, sewers or other conduits, nearby the 
work shall be prevented from injury by the Contractor during the construction and until the completion of 
work.  The Contractor shall be liable for all damages done to such structures, as herein provided. 
 
A thorough attempt has been made to show the type, size, location and number of such mains and services.  
The information was taken from the Utility Companies and various maps and transferred to the drawings 
as accurately as possible.   
 
Neither the Owner nor the Engineer shall in any way be responsible for the omission on the drawings of 
any mains or services of whatever nature nor shall they be responsible for any misrepresentation of size, 
type, number, location or depth. 
 
The Contractor shall repair, in a manner satisfactory to the Engineer, all mains or services damaged in the 
progress of his/her work.  The Contractor shall notify all utility owners when his/her work is in progress and 
shall make such arrangements as deemed necessary to make any emergency repair to the satisfaction of 
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the owner of the utility.  The Contractor shall be prepared at all times with labor, equipment and materials 
to make repairs on damaged mains or utilities. 
 
No extra compensation will be made for the repair of any services or mains damaged by the Contractor's 
labor forces or equipment, nor for any damage incurred through neglect or failure to provide protective 
barriers, lights and other devices or means required to protect such existing utilities. 
 
17-6         PROTECTION OF TREES, SHRUBS AND LAWNS 
 
The Contractor shall take every necessary precaution to protect the trees, shrubs, lawns, and other 
vegetation in the work site.  Only trees and vegetation noted to be removed and those that directly interfere 
with the construction shall be removed with the approval of the Engineer. 
 
17-7         MAINTAINING DRAINAGE 
 
The Contractor shall provide and maintain temporary drainage for all excavations, drains, ditches, trenches 
and structures at all times.  The Contractor shall keep the excavations dry through the construction 
operations.  Whenever necessary, in order to provide proper drainage, the Contractor shall, at his/her 
expense install underdrains, furnish and operate all necessary pumping equipment, drainage sumps, well-
point systems and other drainage facilities. 
 
The Contractor shall dispose of water from the work into a drainage channel without damage to adjacent 
property and in such a manner as not to be a menace to the public health.  No water shall be drained into 
completed work or work under construction without prior consent of the Engineer. 
 
17-8         SEASONAL LIMITS 
 
No fill material shall be placed, spread, or compacted during unfavorable weather.  When the work is 
interrupted by rain, operations shall not be resumed until field tests indicate that the moisture content and 
density of the fill are as specified. 
 
17-9         CONTROL OF WATER 
 
The Contractor shall furnish, install and operate all necessary equipment to keep excavations free from 
water during construction and shall dispose of the water so as not to cause injury to public or private 
property, or to cause nuisance or menace to the public. 
 
The Contractor shall at all times have on hand sufficient pumping equipment and machinery to meet all 
ordinary emergencies.  Excavations shall be kept free of water during concrete operations. 
 
17-10       DISPOSAL OF EXCESS EXCAVATED MATERIAL 
 
Excess excavated material that the Engineer finds unsuitable shall be disposed of at an approved disposal 
site at the Contractor's cost.  All material that cannot be utilized in the construction shall be disposed offsite. 
 
17-10.1    NATIVE MATERIAL FOR TOPSOIL 
 
Native soil material contaminated with asphalt concrete, cement concrete and/or other unsuitable material 
as determined by the Engineer will not be allowed for use as topsoil.  
 
17-11       POTHOLING 
 
Where excavation in excess of 12-inches is to be done, the Contractor shall pothole and verify the location 
and depth of existing utility lines and major utility laterals in the field prior to construction and notify the 
Engineer of any possible interference with the proposed construction or error in location and/or as directed 
by the Engineer.    
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The Contractor shall call the Underground Service Alert at (800) 227-2600 and cause them to locate existing 
underground utility lines through pavement markings.  The Contractor, 24 hours prior to the commencement 
of potholing work, shall notify the Town of Los Altos Hills, Public Works Department at (650) 941-7222. 
 
The Contractor shall immediately inform the Engineer of potential conflicts.  Potential conflicts shall be 
cases in which there is less than one foot  of separation between the existing and proposed utility lines. 
 
At potential conflict location, the Contractor shall coordinate with the Engineer to arrange verification of the 
horizontal and vertical location of potential conflict.  The Engineer will perform such surveys approximately 
one working day after the Contractor's notification. 
 
Full compensation for meeting the above requirement shall be considered included in the various contract 
price items associated with excavation and trench work, and no separate payment will be made therefore. 
 
 

END OF SECTION 
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SECTION 18 - BLANK  
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SECTION 19 - ASPHALT CONCRETE PAVEMENT AND RESURFACING WORK 

 
 
19-2.1      SCOPE OF WORK 
 
Work required under this Section consists of furnishing all labor, materials, tools, and equipment required 
for installation of digouts asphalt concrete, and asphalt concrete resurfacing.  Work also includes working 
the base in areas where pavement section has failed and been removed; general area grading, compaction 
of the base and installing digouts asphalt concrete and asphalt concrete resurfacing to provide proper 
conform, allow uniform asphalt concrete paving, and doing all incidental work complete in place as shown 
on the plans and described below. 
 
19-2.2      MATERIAL 
 
19-2.2.1   AGGREGATE BASE 
 
Aggregate base shall conform to the requirements of Section 26 of the Standard Specifications.  Grading 
requirements will be for 3/4" Maximum Class 2 aggregate base. 
 
19-2.2.2   ASPHALT CONCRETE 
 
Asphalt concrete for the final lift of overlay shall be type A dense ½ inch maximum conforming to the 
requirements of Section 39 of the Standard Specifications. Asphalt concrete for plugging failed pavement 
sections that have been removed as part of pavement section repairs using digouts, and for the first lift of 
4” paving, shall be medium or coarse grading 3/4" maximum, Type A unless advised by the Engineer to 
use type B conforming to the requirements of Section 39 of the Standard Specifications. 
 
The paving asphalt used shall be AR 4000. 
 
The Engineer may specify AR-8000 Paving Grade Asphalt if air temperature becomes hot enough to 
warrant its use. 
 
The amount of asphalt to be mixed with the aggregate shall be approximately six (6) percent by weight of 
the dry aggregate.   
 
The exact amount of asphalt binder to be mixed with the aggregate will be determined by the Engineer. 
 
19-2.2.3   PRIME COAT 
 
Prime coat shall not be required. 
 
19-2.4      TACK COAT 
 
Material to be applied on vertical surfaces of old pavement shall be asphalt emulsion Type SS1H 
conforming to the requirements of Section 94 of the Standard Specifications. 
 
Full compensation for applying tack coat shall be considered as included in the Contract item paid per ton 
of asphalt concrete and no separate payment will be made therefore. 
 
19-3         ASPHALT CONCRETE PAVEMENT PREPARATION AND RESURFACING 
 
Asphalt concrete pavement shall conform to Section 39-3 of the Standard Specifications, the plans and 
these Special Provisions.  This work shall include asphalt concrete patching, digouts and pavement of 
streets. 
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All existing pavement shall be trimmed as required to provide a smooth face to abut the new pavement.  
The grinded areas shall be smooth, and have a dry and properly prepared surface prior to the start of paving 
operations.  It shall be free from all loose screening and other loose or foreign material. 
 
The surface of vertical faces of existing pavements and all structures in actual contact with asphalt mixes 
shall be painted with the bonding coat specified herein to provide a closely bonded, watertight joint. 
 
Protective coverings shall be provided to protect the exposed portions of culverts, curbs, gutters, posts, 
guard fences, road signs, and any other structures from splashing oil and asphalt from the paving 
operations.  Remove any oil, asphalt, dirt, or other undesirable matter that may come upon these structures 
due to the paving operations. 
 
The pavement surface to receive the overlay shall be cleaned by sweeping.  The Contractor shall apply the 
specified tack coat asphalt binder to all pavement surfaces. 
 
All paving work shall be completed before 4:00 p.m., on each working day or Contractor shall be responsible 
for payment of inspection overtime at the current inspector labor rates. 
 
All streets where keycut work has been completed in preparation for overlay shall be paved within three (3) 
calendar days from the date of completion of the keycut work.  The Contractor shall be subject to liquidated 
damages as indicated in Section 6-9, if this requirement is not met. 
 
All paving work shall be water tested for uniformity, and drainage before final acceptance. 
 
Contractor is responsible for notifying the County of Santa Clara Sheriff Department and other impacted 
agencies of the Contractor's work schedule on individual streets, and other work sites such as parking lots. 
 
Full compensation for meeting all requirements of this Section shall be considered included in the various 
contract items paid involving asphalt concrete pavement work. 
 
19-3.1      STREET PAVEMENT SECTION REPAIRS & FULL DEPTH AC INSTALLATION 
 
Pavement section repairs shall be required at specific locations on streets where the pavement section has 
failed.  This work shall consist of removing failed pavement sections up to the base but not less than six-
inch minimum depth, and installing full depth ¾-inch maximum asphalt concrete. Work shall include 
reworking the base and compacting the base to 95 percent relative compaction, and plugging with new 
asphalt concrete. 
 
Asphalt concrete digouts work for plugging the excavated areas shall be placed in layers of two (2") inches 
for areas with lengths in excess of five feet.  Each layer shall be compacted to a minimum 95% relative 
compaction before the next layer is placed. 
 
Full compensation for meeting all requirements of this Section shall be considered included in the contract 
price per ton for pavement section repair, 6’’ digouts asphalt concrete and asphalt concrete overlay, and 
no additional compensation shall be paid therefore. 
 
19-3.1.1   MEASUREMENT AND PAYMENT 
 
Contract price paid per square foot for pavement section repairs and installing digouts asphalt concrete 
shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals; and for 
doing all incidental work for pavement section repair and digouts asphalt concrete work described above. 
The contract price paid per square foot for the 6-inch digouts asphalt concrete shall also include full 
compensation for sub-grade preparation and compaction, and all incident work needed for the installation 
of asphalt concrete complete in place, as shown on the plans, these Special Provisions, the Standard 
Specifications and as directed by the Engineer. 
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Compensation for the removal of pavement sections, off hauling and disposing of excavated material shall 
be considered included in the contract lump sum price paid for demolition of existing structures.  
 
19-3.2 CONSTRUCT ASPHALT CONCRETE DIKE – TYPE F 
 
This work shall consist of removing soil on top and surrounding the existing concrete curb and painting the   
curb surface to receive the AC dike with tack coat; constructing asphalt dike on top of existing concrete 
curb, and backfilling behind the dike with native material and compact to 90 percent relative compaction as 
shown on the Plan and as directed by the Engineering. 
 
The asphalt concrete dike shall be measured per linear foot by the Engineer. For any indicated work area, 
no adjustment to the quantity shall be made unless the Engineer approves the change to the are marked 
prior to the installation of the dike being performed. 
 
The contract price paid per linear foot for Construct Asphalt Concrete Dike shall include compensation for 
furnishing all labor, materials, tool, equipment and incidentals, and for performing all work involved in 
removing existing asphalt concrete dike and installing new asphalt dike and backfill dike and compact to 90 
percent relative compaction as shown on the Plans. 
 
19-3.3      STREET PAVEMENT OVERLAY 
 
Street pavement shall be placed to the depths as specified on the plans, and using the type of asphalt 
concrete specified in the Special Provisions. 
 
The Contractor shall be responsible for any damage to existing pavement caused by his/her forces.  Such 
damage shall be promptly repaired as directed by the Engineer, and at no cost to the Town. 
 
19-3.3.1   DISTRIBUTION AND SPREADING 
 
Direct Transfer Method 
 
Asphalt Concrete shall be placed only upon specific approval of the Engineer.  When, in the opinion of the 
Engineer, the surface grinding is too wet, no asphalt concrete shall be placed.  
 
The Engineer will make the final decision whether conditions are satisfactory for paving.  NO ASPHALT 
CONCRETE SURFACE COURSE SHALL BE PLACED WHEN THE ATMOSPHERIC TEMPERATURE 
IS LOWER THAN 50 DEGREES FAHRENHEIT.    The asphalt concrete shall be deposited directly into the 
self-propelled paving machine. 
 
Asphalt concrete shall be placed in such a manner that the first pass shall start at the roadway gutter lip (or 
low edge of the roadway).  The second pass shall then be placed next to the first pass while the first pass 
of asphalt concrete is still hot (unless the paving operations have been discontinued for the day).  The 
above procedure shall be followed for all additional adjacent passes until the entire roadway has been 
resurfaced.  The maximum pass shall be 1,000 feet. 
 
Trucks, loaded or empty, shall not be allowed on the new roadway surface until the asphalt concrete 
reaches ambient temperature. 
 
The Contractor shall remove all thermoplastic stripes, pavement markings, pavement markers, and raised 
traffic bars in the pavement areas before asphalt concrete paving. 
No Windrow/Pick-Up Method is allowed 
  
19-3.3.2   SPREADING AND COMPACTING 
 
Rolling and compaction of asphalt concrete shall be done according to Section 39-6, "Spreading and 
Compacting" of the Standard Specifications and these Special Provisions. 
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Use of a rubber-tired roller shall not be required. 
 
Upon completion of pavement, density and smoothness of pavement shall conform to the Standard 
Specifications and these Special Provisions. 
 
Low areas of pavement not meeting smoothness tolerances shall be ground to two (2") inch minimum depth 
and repaved.  All high areas shall be ground to the true grade level and cross-section with a diamond blade 
type pavement grinder (Caltrans designation PGD1A), the ground surface shall then be fog sealed. 
 
19-3.3.3   MEASUREMENT AND PAYMENT 
 
Payment for asphalt concrete pavement overlay shall conform to Section 39-3 of the Standard 
Specifications and these Special Provisions. 
 
The unit of payment for asphalt concrete pavement overlay/resurfacing shall be per ton. 
 
Contract price per ton for street asphalt concrete pavement shall include full compensation for furnishing 
all labor, materials, tools, equipment and incidentals; and for doing all the work involved in furnishing and 
placing the specified grade of asphalt concrete, asphalt concrete leveling work, power sweeping, the 
application of tack coat, providing rake holes, exposing valve covers, spreading, rolling and compacting; 
water testing for drainage and uniformity; and doing all work complete in place as shown on the plans; as 
required by the Special Provisions and as directed by the Engineer.  
 
Full compensation for tack coat applied to exposed asphalt concrete pavement after grinding as required 
above, removal of existing traffic pavement markers, and grinding of existing plastic legends shall be 
considered as included in the Contract unit price paid per ton for asphalt concrete pavement. 
 
19-3.4      LEVELING COURSE 
 
Fill and level irregularities and ruts with HMA and compact with steel roller. You may use mechanical 
equipment other than a paver for these areas. The equipment must produce uniform smoothness and 
texture. 
 
19-3.4.1   MEASUREMENT AND PAYMENT 
 
Contract price paid per ton of hot mix asphalt for leveling course shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals; and for doing all incidental work leveling 
course.   
 
19-3.5      REMOVAL OF PAVEMENT MARKERS 
 
Existing pavement markers within the areas to be resurfaced shall be removed as directed by the Engineer.  
Compensation for meeting this requirement shall be considered included in the contract price paid per ton 
of asphalt concrete pavement overlay, and no additional compensation will be paid therefor. 
 
19-3.6      COLD MILLING AND AREA GRINDING ASPHALT CONCRETE PAVEMENT 
 
This work shall involve the installation of standard six (6') wide wedge cut, intersection conforms wedge 
cut, and general pavement area grinding to a depth of 2-inches to provide a smooth pavement surface for 
overlay or asphalt concrete patch work, as shown on the plans and the Special Provisions. 
 
Standard wedge cut shall be six (6') feet wide and two (2") inch below the gutter lip.  Keys shall be formed 
to a true vertical surface, where called for on the plans and where directed by the Engineer, by grinding and 
removing existing asphalt concrete surface to the dimensions, lines and grades called for on the plans and 
herein specified. 
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A small grinder shall be used over traffic loop detectors. 
 
Contractor shall be responsible for any damage that occurs to the traffic loop detectors that is avoidable or 
occurs as a result of his/her negligence. 
 
All streets where keycut work has been completed in preparation for overlay shall be paved within (3) 
calendar days from the date of completion of the keycut work.   
 
Contractor shall be subject to liquidated damages as indicated in Section 8-1.10 if this requirement is not 
met. 
 
All grinding work, including standard wedge cut, shall be done on an as needed basis, and as directed by 
the Engineer.  The nature of this work is that grinding and wedge cut work cannot always be predetermined.  
Regardless of whether grinding work is shown or not shown on the plans, the Engineer shall have the right 
to add to or delete this type of work from the Contract. 
 
19-3.6.1   INTERSECTION CONFORM WEDGE CUT 
 
Conform at intersections and elsewhere, cold milling shall extend outward to a minimum of ten feet (10') 
and be approximately two and one-half inches (2 1/2") deep as shown on the plan details. 
 
As a safety measure, temporary cold asphalt patches, as shown on the details shall be installed at railroad 
crossings and conforms, immediately after the key cutting, as shown on the plans, to provide a smooth ride 
to traffic. 
 
All grinding work, including standard wedge cut, shall be done on an as needed basis, and as directed by 
the Engineer.  The nature of this work is that grinding and wedge cut work cannot always be predetermined.  
Regardless of whether grinding work is shown or not shown on the plans, the Engineer shall have the right 
to add to or delete this type of work from the Contract. 
 
19-3.6.2   HEATING EQUIPMENT IS NOT ACCEPTABLE 
 
EQUIPMENT.  The Engineer shall approve the grinding equipment before being operated in the Town. 
 
TRAFFIC DETECTOR LOOPS.  Before cutting any loops, contact the Engineer at (650) 941-7222. 
 
The locations of traffic detector loops are painted on the pavement or shown on the drawings.  Where key 
cuts cross detector loops, the replacement of all such loops together shall be paid for at a Contract price 
for each loop. 
 
Grinding Residue Clean Up And Disposal 
 
All streets shall be cleaned of all grinding residue immediately following the grinding machine and before 
opening the street to traffic.  Grinding residue shall be properly disposed of the construction site. 
 
The Contractor shall remove all weeds between the gutter lip and the existing street pavement after grinding 
operation is complete. 
 
Full compensation for meeting the above requirements shall be considered as included in the Contract 
payment per linear foot for standard wedge cut and per square foot for conform wedge cut and no additional 
compensation will be paid therefor. 
 
 
19-3.6.3   MEASUREMENT AND PAYMENT 
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The unit of measurement for standard 6-foot wide wedge cut shall be per linear foot; the 10-foot conform 
wedge cut and miscellaneous grinding shall be per shall be per square foot. 
 
Contract unit price per linear foot for 6’ wide standard wedge cut; contract unit price per square foot for   
conform wedge; and contract unit price per square foot for area grind and any miscellaneous grinding shall 
be considered full compensation for furnishing all materials, labor, equipment and incidentals required to 
complete the wedge cut or grinding work in conformity with the plans and Specifications, including removal 
and disposal of grinding residue. 
 
Full compensation for the placement and removal of temporary cutback asphalt patching after conform 
wedge cut work shall be considered as included in the Contract unit prices paid for standard wedge cut, 
conform wedge cut and miscellaneous grinding and no separate payment will be allowed therefore. 
 
19-3.7      REMOVE AND RECONSTRUCT CONCRETE CURB AND GUTTER   
 
This work shall consist of removing and reconstructing concrete curb and gutter. This work shall be 
constructed in conformance with Section 73: Concrete Curbs and Sidewalks in the State of California 
Standard Specifications. All concrete shall be mixed and delivered according to the “Standard Specification 
for Ready-Mix Concrete” (ASTM C-94). Freshly deposited concrete shall be protected from premature 
drying and excessively hot or cold temperature, and shall be maintained with minimal moisture loss at a 
relatively constant temperature for the time necessary for the hydration of the cement and proper hardening 
of the concrete. Curing concrete shall be in accordance to Section 90-7, “Curing Concrete” of the Standard 
Specification. 

Where existing concrete is to be removed, a saw cut with a power-driven saw shall be made at the first 
scoring line or as determined by the Engineer.  All waste material shall become the property of the 
Contractor and shall immediately be properly disposed of outside the Town’s limits at the Contractor’s 
expense. No stockpiling will be allowed. 
 
The concrete curb and gutter shall be measured per linear foot.  For any indicated work area, no adjustment 
to the quantity shall be made unless the Engineer approves the change to the area marked prior to the 
installation of the concrete valley gutter being performed. Full compensation for furnishing all labor, 
materials, tools, equipment and incidentals, and for doing all work required, including the removal and 
disposal of existing concrete curb and gutter, excavation, and construct new concrete curb and gutter as 
shown on the plans, as specified herein, and as directed by the Engineer, and no additional compensation 
will be allowed therefore. 
  
19-3.8      ADJUST AND REPLACE MANHOLE FRAMES AND COVERS 
 
Manhole frames and covers shall be adjusted to grade to conform within 1/8 inch of the adjusted pavement 
elevation immediately after paving operation is completed on each street.  Contractor shall notify Engineer, 
if existing pavement plane will cause a problem in meeting this adjustment grade tolerance.  At all locations 
where existing manhole castings are to be raised to new street elevation, the Contractor shall remove all 
new and old asphalt concrete from the cover and rim. 
 
Contractor is responsible for referencing out all manholes, valves, monuments, etc., and for locating them 
after the paving work.  The locations of manholes, valves, monuments, etc. shown on the plans are general 
locations intended to assist Contractor with the bid.  The Town does not expressly or by implication agree 
that the actual locations shall be as shown on the plans, or that all manholes, valves or monuments that 
are the streets are shown on the plans.  Contractor is responsible for locating and adjusting all manholes, 
valves, monuments, etc., and notify the Town of any discrepancies found in the field. CONTRACTOR 
SHALL OPEN ALL MANHOLE COVERS AT THE COMPLETION OF THE PROJECT FOR INSPECTION 
BY TOWN’S INSPECTOR. CONTRACTOR SHALL REMOVE ALL DEBRIS, CONCRETE, OR ASPHALT 
INSIDE THE MANHOLE. 
 
The Contractor shall complete the adjustment of all manholes according to the following requirements: 
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1. Pour all manholes and monuments before 12:00 noon. 

 
2. All traffic lanes to be opened by 4:30 p.m. 

 
3. No depressions after traffic lanes are open (cut back all manholes/monuments by 4:30 p.m. 

 
4. No more than five (5) manholes may be opened at any one time on any one street. 

 
5. All work must be confined to one traffic lane at a time in each direction.  (Traffic is not to weave to 

avoid adjustments.) 
 
The Contractor furnished manhole frame and cover shall be according to Town Standard details. 
 
19-3.8.1   MEASUREMENT AND PAYMENT 
 
Contract unit price paid for adjusting each manhole to grade or for furnishing and installing new frames and 
covers shall be considered as full compensation for furnishing all labor, materials, tools, equipment and 
incidentals; and for doing all the work involved in adjusting manhole frames and covers to grade; and doing 
all work complete in place as shown on the plans, as required by the Standard Specifications and these 
Special Provisions, and as directed by the Engineer. 
 
19-3.9     ADJUST AND REPLACE SURVEY MONUMENTS AND CLEAN OUTS 
 
Monument and clean out frames and covers shall be adjusted or replaced per Town standard details 
provided with these Specifications.  At all locations where existing clean out castings are to be raised to 
new street elevations, the Contractor shall remove all new and old asphalt concrete. 
 
Survey monument frames and covers shall be adjusted to grade using existing, after paving work is 
complete, to conform within 1/8 inch of the adjusted pavement elevation.  The Contractor shall work on one 
lane at a time before doing installation work in adjacent lanes.  Pour all monuments before 12:00 noon, 
open all traffic lanes and cutback monuments before 4:30 p.m. 
 
Town clean out frames and covers shall be adjusted as shown on the plans.  Existing clean out frames and 
covers are to be reused unless damaged by Contractor, in which case Contractor shall replace frame and 
cover at his/her expense. 
 
Two (2) rake holes shall be provided on all manholes, monuments, and utility valves to be adjusted after 
pavement. 
 
19-3.9.1 MEASUREMENT AND PAYMENT 
 
Contract unit price paid for adjusting each standard survey monument frame and cover, and adjusting each 
clean out to grade shall be considered as full compensation for furnishing all labor, materials, tools, 
equipment and incidentals; and doing all work complete in place as shown on the plans, as required by the 
Standard Specifications and these Special Provisions, and as directed by the Engineer. 
 
19-3.10    UTILITY COMPANY VALVE COVERS AND MANHOLES 
 
Utility valve covers and manholes which are shown on the plans to be adjusted by others shall be adjusted 
by the Utility Companies after the paving work has been completed, unless the utility company involved 
furnishes the necessary work force to make the adjustments during the paving operation.  Utility manholes, 
etc., that are not adjusted during the paving operation shall have rake hole left over the casting exposing 
the entire cover to provide access in the event of emergency. 
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Utility valve covers shall be masked or otherwise protected from tack coat.  All covers shall be cleaned and 
restored to their original condition, including repainting if necessary. 
 
Full compensation for providing rake holes and exposing valve covers, and providing reasonable assistance 
to personnel of utility agencies shall be considered as included in the Contract unit price paid per ton for 
asphalt concrete, and no additional compensation shall be made therefor. 
 
 
19-4         TRAFFIC STRIPING AND PAVEMENT MARKINGS 
 
The installation of traffic stripes and pavement markings shall be done as shown on the plans, and touchup 
work shall be done to the striping of the immediate fifty (50) feet of intersecting streets adjacent to streets 
that are to be resurfaced.  Removal of existing thermoplastic pavement markings shall be done by 
sandblasting or grinding to the satisfaction of the Engineer. 
 
Traffic striping shall conform to the Provisions of Section 10-1.02D, "Traffic Stripes and Pavement 
Markings" of the Standard Specifications and these Special Provisions. 
 
All pavement markings including all arrows, symbols, words, crosswalks and stripes shall be extruded 
thermoplastic. 
 
Blue pavement markers shall be installed opposite all fire hydrants one foot  off center of the centerline 
striping nearest the fire hydrant. 
 
Temporary traffic markings, centerlines, lane lines, and temporary 8-inch white tape stop bar at each stop 
sign and traffic signal shall be installed immediately after the paving and before the street is open to traffic.   
 
Striping layout lines shall be installed within twenty-four (24) hours after the street is opened to traffic.  
Layout lines shall be "Cat Track" type markings (paint drip lines are not acceptable as layout lines). 
 
Before permanent markings are installed, the layout "Cat Track" marking lines shall be inspected and 
approved by the Engineer.  A smooth transition shall be made on streets where widths of the street changes. 
 
Pavement markers, thermoplastic pavement markings and paint pavement markings not in conflict with 
manholes, clean outs, vehicle detectors, etc., shall be applied between seven (7) and ten (10) working days 
after the temporary markings have been approved. 
 
Thermoplastic pavement markings and paint pavement markings in conflict with manholes, clean outs, 
vehicle detectors, etc., shall be painted with one coat of paint between seven (7) and ten (10) working days 
after the temporary markings have been approved.  The plastic shall be applied after manholes, clean outs, 
etc., are adjusted and vehicle detectors installed. 
 
Contractor's attention is directed to Section 8-1.10 regarding Liquidated Damages for delays in installing 
temporary markings, layout lines and permanent traffic stripes.   
 
 
19-4.1      MEASUREMENT AND PAYMENT 
 
The Contract price paid for each pavement marker; the price per linear foot for pavement stripes; and 
square foot paid for pavement markings shall include full compensation for furnishing all labor, materials, 
tools, equipment and incidentals, and doing all the work involved in: 
 
1. Applying thermoplastic traffic stripes and pavement markings. 
2. Temporary stripes and traffic markings and their removal. 
3. Furnishing and placing pavement markers, including adhesives. 
4. Construction detours and traffic control. 
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Other work shall include establishing and adjustment of alignment and layout work, complete in place, as 
shown on the plans, as specified in the Caltrans Standard Specifications, these Special Provisions and as 
directed by the Engineer. 
 
The Contract lump sum price paid for the removal of existing thermoplastic stripes, pavement markings and 
pavement markers shall include full compensation for furnishing all labor, materials, tools, equipment and 
incidentals, including traffic control, and doing all the work involved in, as directed by the Engineer. 
 
19-4.2      TRAFFIC CONTROL FOR TRAFFIC STRIPING 
 
During traffic stripe operations, traffic shall be controlled with lane closures, as provided for under "Traffic 
Control System" of these Special Provisions, or by use of an alternate traffic control plan proposed by the 
Contractor.  The Contractor shall not start traffic stripe operations using an alternate plan until he/she has 
submitted his/her plan to the Engineer and has received written approval of said plan. 
 
Alternate traffic control plans for striping operations shall conform to the Provisions in Section 12, 
"Construction Area Traffic Control Devices" of the Standard Specifications and these Special Provisions.  
Attention is directed to the section entitled "Pavement Markers" of these Special Provisions in regard to 
placing pavement markers with bitumen adhesive.  Full compensation for providing traffic control for 
applying traffic stripes and installing pavement markers shall be considered as included in the various 
Contract price items paid for traffic stripes and pavement markers and no separate payment will be made 
therefor. 
 
19-4.2.1      MEASUREMENT AND PAYMENT 
 
Contract price paid for replacing traffic loop detectors in-kind and or type at each intersection location, per 
lane direction shall be considered as full compensation for furnishing all labor, materials, tools, equipment 
and incidentals; and doing all work complete in place as shown on the plans, as required by the Standard 
Specifications and these Special Provisions, and as directed by the Engineer. 
 
19-5    SHOULDER BACKING 
 
Section 19-5 includes specifications for constructing shoulder backing adjacent to the edge of new 
pavement surfacing. Shoulder backing material consists of class 2 base rock. Place and spread base 
rock directly on the basement material. After placing the base rock, water and compact to a minimum 
90% relative compaction. 
 
19-5.1      MEASUREMENT AND PAYMENT 
 
The unit of payment for shoulder backing shall be per ton include full compensation for furnishing all labor, 
materials, tools, equipment and incidentals, and doing all the work involved in: 
 
 

  
END OF SECTION 
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SECTION 20 – MICROSURFACING 
 
 

20-1        GENERAL 
 

No traffic lane or road closures are allowed for microsurfacing operation before 9:00 a.m. 
and after 4:00 p.m. 

     
  The maximum of 10,000 square yards of microsurfacing is allowed for each working day. 

 
20-1.1    WORK INCLUDE 
 
A. Site Preparation 
 
B. Placement of microsurfacing 
 
20-1.2    QUALITY ASSURANCE 
 
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the 

necessary crafts and who are completely familiar with the specified requirements and the method 
needed for proper performance of the work of this Section. 

 
20-1.3     REFERENCES 
 
A. Documents affecting work of this Section include, but are not limited to, General Conditions, 

Supplementary Conditions, and Sections in Division 37 of these Specifications. 
 
B. Section 19-4 - Striping 
 
20-1.4     SUBMITTALS 
 
A. Within 14 calendar days after the Notice to Proceed, the Contractor shall submit: 
 

1. Materials list of items proposed to be provided under this Section. 
  
2. Manufacturer's recommended installation procedures which, when approved by 

the Engineer, will become the basis for accepting or rejecting actual installation 
procedures used on the work.  

 
B. At least seven (7) working days before slurry seal placement commences, the Contractor shall 

submit to the Engineer for approval a laboratory report of tests and proposed mix design covering 
the specific materials to be used on the project.  The percentage of asphaltic emulsion proposed 
in the mix design shall be within the percentage range specified in Section 20 - 2.01 of these 
Specifications. 

 
C. The Contractor shall supply the City with a sample of the asphaltic emulsion (1 liter) and aggregate 

(80 lbs.) to be used on the project. If the batch changes during the course of the project, new 
samples will be required. 

 
20-2        PRODUCTS 
 
20-2.1 MICROSURFACING EMULSION (MSE) 
 
A. Microsurfacing Emulsion (MSE) shall be homogenous and shall conform to the provisions of these 

special provisions.  The polymer shall be milled or blended into the asphalt or blended into the 
emulsifier solution prior to the emulsification process. 
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B. The MSE shall conform to the following requirements when tested in conformance with the following 

test methods: 
 

Polymer Modified, Cationic Microsurfacing Emulsion (MSE) 
Specification Designation Test Method Requirement 

Viscosity SSF @ 77 °F (25° C) AASHTO T 59 15-90 Seconds 
Sieve, max. AASHTO T 59 <0.30 Percent 
Settlement, 5 days, max. ASTM D244 <5 Percent 
Storage Stability, 1 day, max. AASHTO T 59 <1 Percent 
Residue by Evaporation,  min. California Test 331 >62 Percent 

 
Specification Designation for Residue 

Specification Designation Test Method Requirement 
Penetration@ 77 °F (25°C), 
100g, 5s ,0.1mm 
 

AASHTO T 51 
 

40-90 
 

Softening Point °C 
 

AASHTO T53 
 

>57 
 

 

WATER AND ADDITIVES 

Water shall be of such quality that the asphalt will not separate from the MSE before the microsurfacing is 
placed on the pavement.  If necessary for workability, a set-control agent that will not adversely affect the 
microsurfacing product may be used. 
 

MINERAL FILLER 
Mineral filler shall be Portland cement or hydrated lime that is free of lumps.  Portland cement shall be either 
Type I, Type II, Type III or combination thereof.  The type of mineral filler shall be determined by the 
Contractor based on laboratory mix designs.  The mineral filler will be considered part of the aggregate 
gradation requirement. 

AGGREGATE 
The mineral aggregate used shall be of the type and grade specified for the particular use of the 
microsurfacing. Aggregate shall consist of sound, durable, crushed stone or crushed gravel and approved 
mineral filler.  The material shall be free from vegetable matter and other deleterious substances.  
Aggregates shall be 100% crushed with no rounded particles Aggregate that are volcanic in origin and black in 
color, as supplied by George Reed, Table Mountain Plant, Sonora, CA. are preferred. All aggregate shall be 
free of caked lumps and oversize particles.  

The aggregate, prior to the addition of emulsion shall conform to the requirements of this section. If 
aggregates are blended each component aggregate shall meet the sand equivalency and abrasion 
resistance and shall be 100% crushed as tested in accordance with California Test 205. The definition of a 
crushed particle in California Test 205 Section D, is amended to read: “Any particle having 2 or more fresh 
mechanically fractured faces shall be considered a crushed particle.”  

 
The percentage composition by mass of the aggregate (including mineral filler) shall conform to the 
following grading requirements when tested in conformance with California Test 202: 
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TYPE II 
Sieve Sizes Percentage Passing 

3/8” (9.5-mm) 100 
No. 4 (4.75-mm) 94 - 100 
No. 8 (2.36-mm) 65 - 90 
No. 16 (1.18-mm) 40 - 70 
No. 30(600-µm) 25 - 50 
No. 200 (75-µm) 5 – 15 

 
  

 
The aggregate (excluding mineral filler) shall conform to the following quality requirements: 
 

Test California Test  Requirement 
Sand Equivalent (Min.) 217 70  
Durability Index (Min.) 229 75  
Percentage of Crushed Particles 
(Min.) 1 205 100% 

Los Angeles Rattler  
Loss at 500 Rev.  (Max.) 2 211 35%  

 
Notes:  1.  CT205, Section D, is amended to read: “Any particle having 2 or more freshly, mechanically 

fractured faces shall be considered a crushed particle.” 
             2.  Los Angeles Rattler shall be performed on the parent aggregate before crushing. 
 
If the results of the aggregate grading do not meet the specified gradation, the microsurfacing represented 
by the test shall be removed. However, if requested in writing by the Contractor and approved by the 
Engineer, the microsurfacing may remain in place and the Contractor shall pay to the City $2.00 per ton for 
the aggregate represented by the tests and left in place. 
 
If the results of the Sand Equivalent test for aggregate do not meet the specified requirement, the 
microsurfacing represented by the test shall be removed.  However, if requested in writing by the Contractor 
and approved by the Engineer, the microsurfacing may remain in place and the Contractor shall pay to the 
City $2.00 per ton for the aggregate represented by the tests and left in place. 
 
When the results of both the aggregate grading and the Sand Equivalent tests do not conform to the 
specified requirements, both payments to the State shall apply.  The Department may deduct these 
amounts from any moneys due or to become due the Contractor. 
 
No single aggregate grading or Sand Equivalent test shall represent more than (275 tons) or one day's 
production, whichever is smaller. 
 
 
MIX DESIGN 
At least 7 working days before the microsurfacing placement commences, the Contractor shall submit for 
approval of the Engineer a laboratory report of tests and a proposed mix design covering the specific 
materials proposed for use on the project. 
 
The percentages of each individual material proposed in the mix design shall be shown in the laboratory 
report.  Individual materials shall be within the following limits: 
 

Residual Asphalt 5.5% to 9.5% by dry mass of aggregate 
Mineral Filler 0% to 3% by dry mass of aggregate 

Additive As needed 
Water As needed 
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Adjustments may be required during construction based on field conditions. 
The mix design and aggregate tests shall be performed by a laboratory capable of performing the applicable 
International Slurry Surfacing Association (ISSA) tests.  The proposed microsurfacing mixture shall conform 
to the specified requirements when tested in conformance with the following tests: 
 

Test ISSA Test Method Requirements 
Wet Cohesion 

@ 30 Minute (Set) (Min.) 
@ 60 Minute (Traffic) (Min.) 

TB* 139 
 

 
12 kg-cm 
20 kg-cm 

Excess Asphalt TB* 109 540 g/m2 
Wet Stripping (Min.) TB* 114 90% 
Wet Track Abrasion 

6-day Soak Loss (Max.) 
TB* 100 

 
 

810 g/m2 
Displacement 

Lateral (Max.) 
Specific Gravity After 1000 
Cycles of 125 lbs. (56.8 kg) 
(Max.) 

TB* 147A 
 

 
5%. 

 
2.10 

Classification Compatibility TB* 144 (AAA, BAA) 11 Grade 
Points 

Mix Time @ 77°F (25°C) TB* 113 Controllable to 120 
Seconds 

TB* = Technical Bulletin 
 
The laboratory that performed the tests and designed the mixture shall sign the laboratory report.  The 
report shall show the results of the tests on individual materials and shall compare their values to those 
required by these special provisions.  The report shall clearly show the proportions of aggregate, filler 
(minimum and maximum), water (minimum and maximum), set control additive, and MSE solids content 
(minimum and maximum) based on the dry mass of aggregate.  The laboratory shall report the quantitative 
effects of moisture content on the unit mass of the aggregate (bulking effect) in conformance with the 
requirements of ASTM Designation C 29M.  Previous laboratory reports covering the same materials may 
be accepted provided the material test reports were completed within the previous 12 months.  The mix 
design shall further show the recommended changes in mineral filler, water, and additive proportions for 
high temperature weather conditions by reporting proportions of materials required for 60 seconds of mix 
time with materials heated to 100 °F (38°C).  This 100 °F (38°C) mixing report will not be required for 
projects requiring nighttime application. 
 
The component materials used in the mix design shall be representative of the microsurfacing materials 
proposed by the Contractor for use on the project. 
 
Once the mix design is approved by the Engineer, no substitution of other material will be permitted unless 
the materials proposed for substitution are first tested and a laboratory report is submitted for the substituted 
design in conformance with the provisions of these special provisions.  Substituted materials shall not be 
used until the mix design for those materials has been approved by the Engineer. 
 
The completed mixture, after addition of water and set control agent, if used, shall be such that the 
microsurfacing mixture has proper workability.  At the expiration of the road closure hours, in conformance 
with the provisions in "Maintaining Traffic" of these special provisions, the microsurfacing mixture shall be 
sufficiently cured to support unrestricted traffic.   
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20-3         EXECUTION 
 
20-3.1      GENERAL REQUIREMENT   
 
A. The application of Microsurfacing shall conform to Caltrans Standard Specifications with the 

exceptions noted in these Specifications. 
 

1. The microsurfacing shall be placed at a rate to produce 10 to 20 pounds of 
aggregate per square yard for Type II slurry and 20 to 32 pounds of aggregate per 
square yard for Type III slurry, as required in these Specifications.  The complete 
mixture shall be such that the slurry seal mixture has proper workability and will 
permit traffic flow within two (2) hours after placement without the occurrence of 
bleeding, raveling, polishing, separation, or other distress within 30 days after its 
placement. 

 
2. Asphaltic emulsion shall be added at a rate of between 10 to 15 percent by weight 

of the dry aggregate.  The extract rate will be determined by the Engineer.  The 
quantity of asphaltic emulsion to be used in the slurry seal mixture will be 
determined by the design asphalt binder content, as approved by the Engineer, 
and the asphalt solid content of the asphaltic emulsion furnished. 

 
3. The Contractor shall sweep all slurry seal streets seven (7) days after the 

application of slurry seal with a power sweeper. 
 
 See Special Provisions for restrictions on times and days of operations. 
 
20-3.2    PROPORTIONAL MIXING  
 
A. The proportional mixing of the microsurfacing shall conform to Section 37-3.03B "Proportioning" 

and 37-3.03C "Mixing and Spreading Equipment" of the Caltrans Standard Specifications. 
 
B. The mixer shall thoroughly blend all materials to form a homogenous mass before leaving the 
mixer. 

 
C. Asphalt emulsion shall be added at a rate determined by the mix design and in the range of the table 

above.  A job mix design shall be submitted by the Contractor for approval by the Engineer that 
conforms to the specification limits, and that is suitable for the traffic, climate conditions, curing 
conditions and final use. This will include recommended application rate of slurry to suit the job 
conditions. 

 
D. The microsurfacing mixture shall be proportioned by the operation of a single start/stop switch or lever 

which automatically sequences the introduction of aggregate, emulsified asphalt, admixtures, if used, 
and water to the pug mill. 

 
E. Calibrated flow meters shall be provided to measure both the addition of water and liquid additives to 

the pug mill.  If necessary for workability, a retarding agent, that will not adversely affect the seal, may 
be used. 

 
F. Water, and retarder if used, shall be added to ensure proper workability and (a) permit uncontrolled 

traffic on the slurry seal no more than three (3) hours after placement without the occurrence of 
bleeding, raveling, separation or other distress; and (b) prevent development of bleeding, raveling, 
separation or other distress within fifteen (15) days after placing the slurry seal. 
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20-3.3   SURFACE PREPARATION 
 

A. The Contractor shall remove all existing striping and pavement markers prior to the application of 
the microsurfacing.  Refer to Section 19-4 Striping, Legends, Markers, and Signage for removal 
and disposal of existing striping.  The slurry shall be applied within 48 hours after the removal of 
pavement striping marker. 

 
B. The complete street surface shall be power swept from face of curb to face of curb prior to the 

application of slurry seal.  Contractor shall provide cleaning method necessary to remove all dirt, 
vegetation, and loose materials from the pavement.  The application of microsurfacing on any street 
will not proceed until the Inspector has approved the street sweeping. 

 
C. The Contractor shall completely remove all oil spots in the streets and parking lots, deposited by 

parked cars, prior to the application of the microsurfacing.  The Engineer shall approve the method 
of removal.  
 

D. All material gathered shall be properly disposed of by the Contractor. The Contractor shall remove 
all plant material growing in the street or on the interface of the asphalt surface with the lip of 
concrete gutter prior to placing microsurfacing. 

 
E. Immediately preceding the slurry seal application, the Contractor shall cover all grates, slotted 

manholes, and other appurtenances on the pavement that would allow the entry of slurry; cover all 
manhole covers, water and gas valve box covers, monuments boxes, etc., with a heavy plastic bag.  
The Contractor prior to the final set of the slurry shall uncover all covered grates and manhole.  All 
uncovered items shall be clean and meet the requirement of the Project Inspector. 

 
F. All catch basin grates and hoods adjacent to the work or within 50 feet shall be covered to prevent 

slurry from entering the catch basin. 
 
20-3.4       SPREADER BOX 
 
A. The slurry mixture shall be spread by means of a controlled spreader box conforming to Section 

37-3.03C "Mixing and Spreading" of the Caltrans Standard Specifications. 
 
B. The spreader box shall be clean, free of all slurry seal and emulsion, at the start of each working 

shift. 
 

C. The Slurry Seal shall be mixed in a self-propelled mixing machine equipped with a continuous flow pug 
mill capable of accurately delivering and automatically proportioning the aggregate, emulsified asphalt, 
water and additives to a double shafted, multi-blade pug mill mixer capable of minimum speeds of 200 
revolutions per minute. 

 
D. The mixing machine shall be equipped with hydraulic controls for proportioning the material by volume 

to the mix.  Each material control device shall be calibrated, properly marked, preset and lockable at 
the direction of the Engineer.  The mixing machine shall be equipped with a water pressure system 
and nozzle type spray bars to provide a water spray immediately ahead of the spreader box. 

 
E. The mixing machine shall be equipped with an approved fines feeder that provides a uniform, positive, 

accurately metered, pre-determined amount of a mineral filler, if used, at the same time and location 
that the aggregate is fed. 

 
F. The microsurfacing mixture shall be uniformly spread by means of a controlled spreader box 

conforming to the following requirements: 
 
G. The spreader shall be capable of spreading a traffic lane width and shall have strips of flexible rubber 

belting or similar material on each side of the spreader box and in contact with the pavement to prevent 
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loss of slurry from the box. The box shall have baffles, or other suitable devices, to insure uniform 
application on super-elevated sections and shoulder slopes. Spreader boxes shall be maintained in 
such a manner as to prevent chatter (wash boarding) or other surface defects that will affect the 
esthetic value of the finished microsurfacing mat. 
 

H. The rear flexible strike-off blade shall make close contact with the pavement and shall be capable of 
being adjusted to the various crown shapes so as to apply a uniform microsurfacing seal. 
 

I. Microsurfacing mixture, to be spread in areas inaccessible to the controlled spreader box, may be 
spread by other approved methods. 
 

20-3.5       SAND BLOTTER 
 
A. A sand blotter shall be spread at selected driveways, intersections, and where required by the 

Engineer to accommodate pedestrian or vehicular traffic until the microsurfacing is set. 
 
20-3.6    APPLICATION OF TYPE II MICROSURFACING 

 
A. The microsurfacing mixture shall be uniformly spread on the existing surfacing within the rate 

specified without spotting, rehandling or otherwise shifting of the mixture. 
 
B. When wheel path depressions have a cross section that is deformed ½ inch (12.5 mm) or more, 

the individual wheel paths shall first be filled utilizing a wheel path depression (rut) box in 
conformance with the provisions of the special provisions.  The depth of the wheel path depression 
shall be determined after the adjacent ridges have been removed, when applicable.  
  

C. The maximum single application for wheel path depressions shall be one inch (25 mm).  Wheel 
path depressions of depths greater than one inch (25 mm) shall require multiple applications in 
each depression. Wheel path depression repair shall be constructed with a slight crown to allow for 
initial compaction by traffic on the microsurfacing. Freshly filled wheel path depressions shall be 
compacted by traffic for a minimum of 12 hours before additional lifts of microsurfacing material are 
placed for rut filling purposes or as surface courses. 
 

D. Microsurfacing shall be spread at a rate within the following ranges of pound of dry aggregate per 
square yard. 

 Micro-surfacing Spread Rates 
Microsurfacing  Location Range 

 (lb of dry aggregate/sq yd 
Type II      Full Traffic Width 10-20 

 
  
E. Hand tools shall be available to remove spillage. 

 
The mixture shall be uniform and homogeneous after placing on the surfacing and shall not show 
separation of the MSE and aggregate after setting.  The completed surface shall be of uniform 
texture and free from ruts, humps, depressions, or irregularities. 
 

F. Adequate means shall be provided to protect the microsurfacing from damage by traffic until such 
time that the mixture has cured sufficiently so that the microsurfacing will not adhere to or be picked 
up by the tires of vehicles. 

 
G. Placement of the microsurfacing shall cease a minimum of one hour before the expiration of the 

road closure hours as specified in “Special Provisions” of these specifications, unless the 
Contractor proves to the satisfaction of the Engineer that the surface will be ready for unrestricted 
traffic at the expiration of the road closure hours. 
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H. The surface shall be fogged with water directly preceding the spreader. The slurry mixture shall be 
of the desired consistency when deposited on the surface.  Total time of mixing shall not exceed 
four (4) minutes.  A sufficient amount of microsurfacing shall be carried in all parts of the spreader 
at all times so that the complete coverage is obtained. No lumping, balling or unmixed aggregate 
shall be permitted.  No segregation of the emulsion and aggregate fines from the coarse aggregate 
will be permitted.  If coarse aggregate settles to the bottom of the mix, the slurry will be removed 
from the pavement.  No excessive breaking of the emulsion will be allowed in the spread box. No 
streaks such as those caused by oversize aggregate will be left in the finished pavement. 

 
I. The entire pavement, including the area around curb return shall be covered from gutter lip to gutter 

lip.  The ends of slurry seal streets shall be a clean, straight line created by placing 15-lb felt paper 
with a 30-in. minimum width to create the line. 

 
J. No excessive buildup, or unsightly appearance shall be permitted on longitudinal or transverse 

joints.  Burlap drags shall be used and changed daily. 
 
K. Approved squeegees shall be used to spread slurry in non-accessible areas to the slurry mixer.  

Care shall be exercised in leaving no unsightly appearance from handwork. 
 
L. Microsurfacing application will be stopped each day to allow sufficient time to cure prior to opening 

streets to traffic. 
 
M. All gutter spills must be cleaned immediately. 
 
N. All microsurfacing streets must be open to traffic by 4:00 PM each of day.   

 
O. Immediately before commencing the microsurfacing operations, all surface metal utility covers 

(including survey monuments) shall be protected by thoroughly covering the surface with an 
appropriate adhesive and paper or plastic.  No adhesive material shall be permitted to cover, seal or 
fill the joint between the frame and cover of the structure.  Covers are to be uncovered and cleaned by 
the end of the same work day. 

 
20-3.7      TEST STRIP 
 
A. The Contractor shall construct a test strip for evaluation by the Engineer.  The test strip shall be 

300 feet (100 m) to 500 feet (150 m) long and shall consist of the application courses specified.  
The test strip shall be constructed at the same time of day or night that the full production of 
microsurfacing will be placed and may be constructed in 2 days or nights when multiple course 
applications are specified. 

 
B. The Engineer will evaluate the completed test strip after 12 hours of traffic on the completed test 

strip to determine if the mix design and placement procedure are acceptable.  If the mix design or 
the placement procedure is determined by the Engineer to be unacceptable, the test strip will be 
rejected, the Contractor shall make modifications, and a new test strip shall be constructed and 
evaluated by the Engineer. 

 
C. The cost of materials and placement of the test strips, which have been rejected, shall be borne by 

the Contractor and will not be considered as part of the contract work.  If ordered by the Engineer, 
rejected test strips shall be removed at the Contractors expense.  

 
20-3.8       JOINTS 
 
A. Longitudinal joints shall correspond with the edges of the traffic lanes.  The Engineer may permit 

other patterns of longitudinal joints if the patterns will not adversely affect the quality of the finished 
product. Through traffic lanes shall be spread in full lane widths only.  Longitudinal joints common 
to 2 traffic lanes shall be butt joints with overlaps not to exceed 3 inches (76 mm).  Building paper 
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shall be placed at the transverse joints to avoid double placement of the microsurfacing.  Other 
suitable methods to avoid double placement of the microsurfacing will be allowed.   

 
20-3.9       WEATHER LIMITATIONS 
 
A. The microsurfacing mixture shall not be placed when the ambient temperature is below 50 °F 

(10°C) or during unsuitable weather.  Microsurfacing shall not be placed if rain is imminent or if 
there is the possibility that there will be freezing temperatures within 24 hours.  

 
20-3.10     MICROSURFACING REPAIR 
 
A. In the event that the applied microsurfacing surface violates the project requirements or has the 

following conditions: 
 
1. Tire or wheel marks 
2. Longitudinal ridges 
3. Picked up or raveled areas 
4. Transverse ridges or bumps  
5. Washboarding or excessively rough sand blotters 

 
B. The microsurfacing shall be repaired as follows: 
 

1. The slurry seal shall be removed by a "PENHALL PROFILER" or equal 
and a full lane width pass of microsurfacing applied in full compliance with 
these specifications. 

 
2.  The Engineer may omit removal of the affected microsurfacing if it would 

not affect the repair. 
20-3.11     STRIPING 
 
A. Temporary striping and legends shall be placed on the newly microsurfaced streets prior to the 

release of streets to traffic.  These materials must be submitted to the Engineer for approval prior 
to installation. 

 
B. Permanent striping shall be installed after seven (7) days but no later than ten (10)   days after the 

slurry seal in complete. 
 
20-4          MEASUREMENT AND PAYMENT 
 
20-4.1       MICROSURFACING TYPE II  
 
A. DESCRIPTION 

 
Work for this item shall include the placement of the microsurfacing seal on the specified streets 
as required in these Specifications. Payment shall include full compensation for furnishing all labor, 
striping and vegetation removal, sweeping, oil spots removal, materials, tools and equipment 
necessary to complete this work. The quantity of asphaltic emulsion used as paint binder (tack 
coat) is to be included in the cost of the microsurfacing seal. 

 
B.   MEASUREMENT AND PAYMENT 

 
This item shall be measured and paid on a per square foot basis. Payment shall include full 
compensation for furnishing all labor, equipment, tools, and materials necessary to complete this 
item. 

 
    END OF SECTION 
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SECTION - 22 TO 35 (BLANK)   
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SECTION 36 - STORM WATER POLLUTION PREVENTION 
 
 

36-1        DESCRIPTION 
 
A. Work Included 
 

The goal of these requirements is to prevent the pollution of storm water run-off on construction 
projects by keeping pollution out of storm drains, reducing the exposure and discharge of materials 
and wastes to storm water and by reducing erosion and sedimentation.  Storm drains discharge 
run-off directly to creeks and the bay without treatment. 

 
36-2        GENERAL REQUIREMENTS 
 
A.  The following requirements shall be met on all projects within the Town of Los Altos Hills. 
 
 1) Non-hazardous Material/Waste Management 
 
  a) Designated Area 
 

The Contractor shall propose designated areas of the project site for approval by 
the Engineer, suitable for material delivery, storage and waste collection to the 
maximum practicable extent, are near construction entrances and away from catch 
basins, gutters, drainage courses and creeks. 

 
  b) Granular Material 
 

The Contractor shall store granular material at least 10 feet away from catch basins 
and curb returns. 

 
The Contractor shall not allow granular material to enter the storm drains or creeks. 

 
When rain is forecast within 24 hours or during wet weather, the Contractor is 
required to cover granular material with a tarpaulin and to surround the material 
with sand bags. 

 
  c) Dust Control 
 

Dust control shall be in accordance to Section 10-5, “Dust Control” of the Standard 
Specifications. 

 
  d) Street Sweeping 
 

At the end of each working day or as directed by the Engineer, the Contractor shall 
clean and sweep roadways and on-site paved areas of materials attributed to or 
involved in the work.  The Contractor shall not use water to flush down streets in 
place of street sweeping. 

 
e) Recycling 

 
The Contractor shall recycle aggregate material, asphalt concrete and Portland 
Cement concrete at an approved recycling site. 

 
f)  Disposal 
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At the end of each working day, the Contractor shall collect all scrap, debris and 
waste materials and dispose of such materials properly. 

 
The Contractor shall inspect dumpsters for leaks and contact trash hauling 
contractors to replace or repair dumpsters that leak. 

 
The Contractor shall arrange for arrange for regular waste collection before 
dumpsters overflow. 

 
2)  Hazardous Material/Waste Management 

 
  a) Storage 
 

The Contractor shall label and store all hazardous materials, such as pesticides, 
paints, thinners, solvents and fuels and all hazardous wastes, such as waste oil 
and anti-freeze. 

 
The Contractor shall store all hazardous materials and all hazardous waste 
according to the County of Santa Clara Regulations. 
 
The Contractor shall keep an accurate up-to-date inventory of hazardous material 
and hazardous wastes stored on site to assist emergency response personnel if 
there is a hazardous material incident. 

 
b) Usage 

 
When rain is forecast within 24 hours or during wet weather, the Contractor shall 
not apply chemicals in outside areas. 

 
The Contractor shall not over apply pesticides or fertilizers and shall follow material 
manufacturer’s instructions regarding uses, protective equipment, ventilation, 
flammability and mixing of chemicals. 

 
  c) Disposal 
 

The Contractor shall arrange for regular hazardous waste collection to comply with 
time limits on storage of hazardous waste. 

 
The Contractor shall dispose the hazardous waste only at authorized and 
permitted Treatment, Storage and Disposal Facilities and use only licensed 
hazardous waste haulers to remove the waste off-site, unless quantities to be 
transported are below applicable threshold limits for transportation specified in 
State and Federal Regulations. 
 

3) Spill Prevention and Control 
 

a) The Contractor shall keep a stockpile of spill clean-up materials, such as rags or 
absorbents, readily accessible on site. 

 
b) The Contractor shall immediately contain and prevent leaks and spills from 

entering storm drains and properly clean up and dispose of the waste and clean 
up materials.    

 
c) The Contractor shall not wash any spilled material into streets, gutters, storm 

drains, or creeks and shall not bury spilled hazardous materials. 
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d) The Contractor shall report any hazardous materials spill to the Town of Los Altos 
Hills Public Works Department at (650) 941-7222. 

 
4)  Vehicle/Equipment Cleaning 

 
a)  The Contractor shall not perform vehicle or equipment cleaning on site or in the 

street using soaps, solvents, degreasers, steam cleaning equipment or equivalent 
methods. 

 
b)  The Contractor shall perform vehicle or equipment cleaning, with water only, in a 

designated, bermed area that will not allow rinse water to run off-site or into streets, 
gutters, storm drains or creeks. 

 
5)  Vehicle/Equipment Maintenance and Fueling 

 
a) The Contractor shall perform maintenance and fueling of vehicles or equipment in 

a designated, bermed area or over a drip plan that will not allow run-on storm water 
run-off of spills. 

 
b)  Use secondary containment, such as a drip pan to catch leaks or spills any time 

that vehicle or equipment fluids are dispensed, changed or poured. 
 

c)  Keep a stockpile of spill clean-up materials, such as rags or absorbents, readily 
accessible on site. 

 
d) Clean up leaks and spills of vehicles or equipment fluids immediately and dispose 

of the waste and clean up materials as hazardous waste. 
 

e) Do not wash any spilled material into streets, gutters from drains, or creeks and 
shall not bury spilled hazardous. 

 
  f) Report any hazardous materials spill to the Town of Los Altos Hills. 
 

g) Inspect vehicles and equipment arriving on site for leaking fluids and shall promptly 
repair leaking vehicles and equipment.  Drip plans shall be used to catch leaks 
until repairs are made. 

 
  h) Recycle waste oil and anti-freeze to the maximum practical extent. 
 

i) Comply with Federal, State and Town requirements or aboveground storage tanks. 
 
 6) Contractor Training and Awareness 
 

a) The Contractor shall train all employees/subcontractors on the storm water 
pollution prevention requirements contained in these Specifications. 

 
b) Inform subcontractors of the storm water pollution prevention contract 

requirements and include appropriate subcontract provisions to ensure that these 
requirements are met. 

 
  c) Post warning signs in areas treated with chemicals. 
 

d)  Paint new catch basins, constructed as part of the project, with “No Dumping." 
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B.  Activity Specific Requirements 
 

The following requirements shall be met on all projects with the Town of Los Altos Hills which 
include the listed activities. 

 
 1) Dewatering Operation 
 

a)  Sediment Control 
 

The Contractor shall route water through a control measure, such as a sediment 
trap, sediment basin trap, sediment basin to remove settleable solids before 
discharge to the storm drain system. 

 
Approval of the control measures shall be obtained in advance from the Engineer. 

 
Filtration of the water following the control measures may be required on a case-
by-case basis. 

 
If the Engineer determines that the dewatering operation would not generate an 
appreciable amount of settleable solids, the control measures requirement in (1) 
above may be waived. 

 
The Contractor shall reuse water for other needs, such as dust control or irrigation 
to the maximum practicable extent. 

 
  b) Contaminated Groundwater 
 

If the project is within an area of known groundwater contamination, then water 
from dewatering operations shall be tested before discharge.  If the water quality 
meets Regional Water Control Board (RWQCB) standards, then it may be 
discharged to the storm drain. 

 
Otherwise, the water shall be treated or hauled off-site for proper disposal. 

 
 2) Paving Operations 
 
  a) Project Site Management 
 

When rain is forecast 24 hours or during wet weather, the Engineer may prevent 
the Contractor from paving. 

 
The Engineer may direct the Contractor to protect drainage courses by using 
control measures, such as earth dike, straw bale and sand bag to divert run-off or 
trap and filter sediment. 

 
The Contractor shall place drip pans or absorbent material under paving 
equipment when not in use. 

 
The Contractor shall cover catch basins and manholes when paving or applying a 
seal coat or tack coat. 

 
  b) Paving Waste Management 
 

The Contractor shall not sweep or wash down excess sand or screenings (placed 
as part of a sand seal, chip seal or to absorb excess oil) into gutters, storm drains 
or creeks.  Instead, the Contractor shall either collect the sand and screenings and 
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return it to the stockpile or dispose of it in a trash container.  The Contractor shall 
not use water to wash down fresh asphalt concrete pavement. 

 
 3) Saw Cutting 
 

a) During saw cutting, the Contractor shall cover or barricade catch basins using 
control measures, such as filter fabric, straw bales, sand bags and fine gravel dam 
to keep slurry out of the storm drain system.  When protecting a catch basin, the 
Contractor shall ensure that the entire opening is covered. 

 
b) The Contractor shall shovel, absorb or vacuum saw cut slurry, and pick up waste 

before moving to the next location or at the end of each working day, whichever is 
sooner. 

 
c) If saw cut slurry enters catch basins, the Contractor shall remove the slurry from 

the storm drain system immediately. 
 

4)  Contaminated Soil Management 
 

a) On all projects involving grading or excavation, the Contractor shall look for 
contaminated soil as evidence by site history, discoloration, odor, differences in 
soil properties, abandoned underground tanks or pipes or buried debris.  If the 
project is not within an area of known soil contamination and no evidence of soil 
contamination is found, then testing of the soil shall only be required if directed by 
the Engineer.  The Contractor shall follow Section 4-11 below if contamination is 
found. 

 
b) If the project is within an area of known soil contamination or evidence of soil 

contamination is found, then soil from grading or excavation operations shall be 
tested.  The soil shall be managed as required by the Engineer. 

 
 5) Concrete, Grout and Mortar Waste Management 
 
  a) Material Management 
 

The Contractor shall store concrete, grout and mortar away from drainage areas 
and ensure that these materials do not enter the storm drain system. 

 
b)  Concrete Truck/Equipment Wash Out 

 
The Contractor shall not wash out concrete trucks or equipment into streets, 
gutters, storm drains or creeks. 

 
The Contractor shall perform wash out of concrete trucks or equipment off-site or 
in a designated area on site where water will flow onto dirt or into a temporary pit 
in a dirt area.  The Contractor shall let the water percolate into the soil and dispose 
of the hardened concrete in a trash container.  If a suitable dirt area is not available, 
then the Contractor shall collect the wash water and remove it off-site. 
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  c) Expose Aggregate Concrete Wash Water 
 

The Contractor shall avoid creating run-off by draining water from washing of 
exposed aggregate concrete to a dirt area.  If a suitable dirt area is not available, 
then the Contractor shall filter the wash water through straw bales or equivalent 
material before discharging to the storm drain. 

 
The Contractor shall collect and return sweepings from exposed aggregate 
concrete to a stockpile or dispose of the waste in a trash container. 

 
 6) Painting 
 
  a) Painting Clean Up/Designated Area 
 

The Contractor shall conduct cleaning of painting equipment and tools in a 
designated area that will not allow run-on of storm water or run-off of spills. 

 
The Contractor shall not allow wash water from cleaning of painting equipment and 
tools into streets, gutters, storm drain or creeks. 
 

b)  Water-Based Paint 
 

The Contractor shall remove as much excess paint as possible from brushes, 
rollers and equipment before starting clean up. 

 
To the maximum practicable extent, the Contractor shall dispose of wash water 
from aqueous cleaning of equipment and tools to the sanitary sewer. 

 
Otherwise, the Contractor shall direct wash water onto dirt area and spade in. 

 
c) Oil-Based Paint 
 
 The Contractor shall remove as much excess paint as possible from brushes, 

rollers and equipment before starting clean up. 
 
 To the maximum practicable extent, the Contractor shall filter paint thinner and 

solvents for re-use. 
 
 The Contractor shall dispose of waste thinner and solvent and sludge from 

cleaning of equipment and tools and hazardous waste, as described in Section 
A.2.c above. 

 
d) Material/Waste Management 
 
 The Contractor shall store paint, solvents, chemicals and waste materials in 

compliance with the County of Santa Clara Hazardous Materials Storage 
Regulations and all applicable State and Federal regulations.  The Contractor shall 
store these materials in a designated area which will not allow run-on of storm 
water of run-off of spills. 

 
 The Contractor shall dispose of excess thinners, solvents, oil and water-based 

paint as hazardous waste. 
 
 The Contractor shall dispose of dry, empty paint cans/buckets, old brushes, rollers, 

rags and drop cloths in the trash. 
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Earthwork 
 

The Contractor shall maximize the control of erosion and sediment by using the BMP’s for 
erosion and sedimentation in the California Storm Water Best Management Practice 
Handbook - Construction Activity. 
 

 
36-3        MEASUREMENT AND PAYMENT 
 
A.  No separate measurement shall be made for storm water pollution prevention work.  Full 

compensation for furnishing all materials, labor, equipment, tools and for doing all work required 
work, as specified herein, as shown on the plans and as directed by the Engineer shall be included 
in various bid items and no additional compensation shall be allowed therefor. 

 
 
 

END OF SECTION 
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